
   
 
NOTICE TO PROSPECTIVE OFFEROR 
___________________________________________________________________________________________ 
 
SOLICITATION NUMBER: DTCGG1-03-R-3WK069 
 
REQUEST FOR PROPOSAL DUE:  May 14, 2003 AT 4:00 P.M. LOCAL TIME, WARWICK, RHODE ISLAND 
 
FOR: INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT FOR NEW YORK AND NEW JERSEY 
 
                   IMPORTANT - NOTICE TO OFFEROR  
 
1.   Please read the entire solicitation and complete the following: 
 
     (a) Sign and return TWO copies of the solicitation form - Standard Form 1442. 
     (b) Sign and return ONE copy of Page two (2) Supplies/Services Cont.and return with proposal. 
     (c) Complete and return ONE copy of Representations, Certifications and other Statements of Offerors along  
          with certifications in Section I, 
     (d) Complete and return Section M. Your proposal cannot be considered without this information. 
     (e) Keep the remaining sections for your records. 
 
2.  See Section L for Instructions, Conditions, and Notice to Bidders. 
 
3.  Before mailing your offer, please recheck the following: 
 
    (a) Does your offer set forth full, accurate, and complete information as required by this solicitation including attachments 
and any amendments which may have been issued? 
    (b) Have you rechecked your figures, including calculations on your work sheets? 
    (c) Have you completed and signed all required documents?  For general information contact the Contracting Officer, 
        (401) 736-1760.  Requests for interpretations shall be by letter or fax only (Fax 401-736-1704)  
    (d) Offerors offering less than sixty (60) calendar days acceptance time WILL NOT BE considered and WILL BE rejected. 
 
4.  Technical questions should be submitted in writing/faxed to the Contracting Officer no later than 10 days prior to the 
Request for PROPOSAL due date.    
 
5.  Facsimile proposals are not authorized for this solicitation. 
 
6.  Ensure that your proposal includes all applicable federal, state, and local taxes.  Tax-exempt numbers will not be provided. 
 
7.  THIS SOLICITATION IS A RESTRICTED 8(A) COMPETITIVE PROCUREMENT. 

YOUR INVITATION TO 
SUBMIT A PROPOSAL 



 
                                                                                                                    Enclosure (1) to COMDTINST 4200.14 
  

NOTICE FOR FILING AGENCY PROTESTS 
It is the policy of the Coast Guard to issue solicitations and make contract awards in a fair and timely manner. The 
Ombudsman Program for Agency Protests (OPAP) was established to investigate agency protest issues and resolve 
them without expensive and time -consuming litigation. OPAP is an independent reviewing authority that is 
empowered to grant a prevailing protester essentially the same relief as the General Accounting Office (GAO). 
Interested parties are encouraged to seek resolution of their concerns within the Coast Guard as an Alternative 
Dispute Resolution (ADR) forum, rather than filing a protest with the GAO or some external forum. Interested 
parties may seek resolution of their concerns informally or opt to file a formal agency protest with the contracting 
officer or Ombudsman. 
Informal forum with the Ombudsman. Interested parties who believe that a Coast Guard procurement is unfair or 
otherwise defective should first direct their concerns to the cognizant contracting officer. If the contracting officer is 
unable to satisfy the concerns, the interested party is encouraged to contact the Coast Guard Ombudsman for 
Agency Protests. Under this informal process, the agency is not required to suspend contract award performance. 
Use of an informal forum does not suspend any time requirement for filing a protest with the agency or other forum. 
In order to ensure a timely response, interested parties should provide the following information to the Ombudsman: 
solicitation/contract numb er, contracting office, contracting officer, and solicitation closing date (if applicable).  
Formal Agency Protest with the Ombudsman. Prior to submitting a formal agency protest, protesters must first 
use their best efforts to resolve their concerns with the contracting officer through open and frank discussions. If the 
protester’s concerns are unresolved, an independent review is available by the Ombudsman. The protester may file a 
formal agency protest to either the contracting officer or as an alternative to that, the Ombudsman under the OPAP 
program. Contract award or performance will be suspended during the protest period unless contract award or 
performance is justified, in writing, for urgent and compelling reasons or is determined in writing to be in the best 
interest of the Government. The agency’s goal is to resolve protests in less than 35 calendar days from the date of 
filing. Protests shall include the information set forth at FAR 33.103(d)(2). If the protester fails to submit the 
required information, resolution of the protest may be delayed or the protest may be dismissed. This will not 
preclude re-filing of the protest to meet the requirement. To be timely, protests must be filed within the period 
specified in FAR 33.103(e). Formal protests filed under the OPAP program should be forwarded to the address 
below: 

Commandant (G-CPM-S/3) 
2100 2nd Street, SW, Room 2606 

Washington, D. C. 20593 
Telephone (202) 267-2285 

Fax: (202) 267-4011 
 

 
 



 

For proper identification and handling of your bid/offer, 
ENSURE the following information is on the envelope 
containing your bid/offer or complete and affix the below 
label on the lower left corner of the envelope. 

 
BID/OFFER 

 
SOLICITATION NO.   
 
DATE FOR RECEIPT OF BID/OFFER 
 
TIME OF RECEIPT OF BID/OFFER 
                                            AM     |                                                PM 
OFFICE DESIGNATED TO RECEIVE BID/OFFER 
 
CONTRACTING  OFFICER 
U. S. COAST GUARD 
CIVIL ENGINEERING UNIT PROVIDENCE 
300 METRO CENTER BLVD. 
WARWICK, RI  02886 



 
 
 

 
 
 

SECTION A 
SOLICITATION/CONTRACT FORM  

 
  
 
A.1 TABLE OF CONTENTS  
(X)|SEC.|          DESCRIPTION                              _____                                             PAGES_________                                                  
PART I - THE SCHEDULE    
 X  | A |SOLICITATION/CONTRACT FORM 1-2      
 X | B |SUPPLIES OR SERVICES AND PRICES/COSTS       _  3      
 X | C |DESCRIPTION/SPECS/WORK STATEMENT_______  5    
   | D |PACKAGING AND MARKING   7  
 X | E |INSPECTION AND ACCEPTANCE  8      
 X | F |DELIVERIES OR PERFORMANCE  11      
 X | G |CONTRACT ADMINISTRATION DATA  13     
 X | H |SPECIAL CONTRACT REQUIREMENTS  15     
             PART II - CONTRACT CLAUSES                                                                                      _     _ 
 X | I |CONTRACT CLAUSES   19    
             PART III - LIST OF DOCUMENTS, EXHIBITS AND    
             OTHER ATTACHMENTS         
 X | J |LIST OF ATTACHMENTS   30       
             PART IV - REPRESENTATIONS AND INSTRUCTIONS     
 | |REPRESENTATIONS, CERTIFICATIONS AND OTHER    
 X | K |STATEMENTS OF OFFERORS   47     
 X | L |INST., CONDITIONS, AND NOTICES TO OFFERORS_______________54___________ 
 X | M |EVALUATION FACTORS FOR AWARD  57___________ 
 
=========================================================================== 
 
 
A.2  The minimum guaranteed amount under this solicitation/resulting contract is $5,000.00. 
 
 
A.3  The total estimated price range of this acquisition is $1,000,000 - $5,000,000 
 
 



 

SOLICITATION OFFER 
AND AWARD 

(Construction, Alteration, or Repair) 

1. SOLICITATION NO. 

 
DTCGG1-03-B-3WK069 

2. TYPE OF SOLICITATION 

 
   SEALED BID (IFB)  

   NEGOTIATED  (RFP) 

3. DATE ISSUED 

 
 
04/14/03 

PAGE OF PAGES 

 
 
1 of 120 

IMPORTANT - The "offer" sec tion on page 2 must be fully completed by offeror. 
4. CONTRACT NO. 

DTCGG1-03-C-3WK069 
5. REQUISITION/PURCHASE REQUEST NO. 

2403G133WK069 
 

7. ISSUED BY                                                                           CODE       8. ADDRESS OFFER TO 

 
Contracting Officer                          
US Coast Guard 
Civil Engineering Unit Providence                   
300 Metro Center Blvd.                          
Warwick, RI  02886 

 
Same as Block 7. 

9. FOR INFORMATION 
              CALL 

A. NAME 

Mary Herman, Chief Contracting 
B TELEPHONE NO. (Include area code)  (NO COLLECT CALLS)  

(401)736-1760 / fax (401) 736-1704 
SOLICITATION 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date): 
 
The contractor will prepare a price for Bid Item No. 1 and Option Item No. 1.  Award will be 
based on Evaluation Factors in Section M.  All references must be received in this office by 
close of business (4:30 p.m.) May 14, 2003. 
 
Unbalanced bids will be rejected. 
 
CAUTION TO BIDDERS:  Bidders are urged to visit the site and take such steps as may be 
reasonably necessary to ascertain the nature and exact location of the work. Failure to visit 
the site for this purpose does not relieve bidders from the responsibility for estimating 
properly the difficulty or cost of successfully performing the work.  
 
A pre-proposal visit is scheduled for April 22, 2003 at 10:00 a.m. If you plan to attend, fax 
a confirmation to (401)736-1704, Attn:  Mary Herman. 
 
BIDDER SHALL INCLUDE ALL FEDERAL, STATE AND LOCAL TAXES. A TAX EXEMPT NUMBER WILL NOT BE 
PROVIDED. 
 
COMPETITION IS LIMITED TO ELIGIBLE 8(A) FIRMS SERVICED BY AN SBA OFFICE LOCATED IN NEW YORK 
OR NEW JERSEY. 
 
The government reserves the right to make multiple awards.  
11. The contractor shall begin performance within    10  calendar days and complete it within    *  calendar days after receiving 

 award,    notice to proceed.  This performance period is    mandatory,    negotiable.  (See  Section F  ) 
Each individual delivery order will have its own completion date 
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
         (If "YES", indicate within how many calendar days after award in Item 12B.) 

 YES        NO 

12B. CALENDAR DAYS 
 
10 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 
 
 
 A.  Sealed offers in original and  2  copies to perform the work required are due at the place specified in Item 8 by  4:30 pm  (hour) 

local time  May 14, 2003.  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes 
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. 

 
 B.  An offer guarantee    is,    is not required. 
 
 C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by  

reference. 
 
 D.  Offers providing less than  60  calendar days for Government acceptance after the date offers are due will not be considered and 

will be rejected. 
 
 STANDARD FORM 1442 (Rev. 4-85) 
 Prescribed by GSA 



 FAR (48 CFR) 53.236-1(e) 

53.301-1442 FEDERAL ACQUISITION REGULATION (FAR) 
OFFER (Must be fully completed by offeror) 

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)  

 
15. TELEPHONE NO. (Include area code)  

      
      

DUNS:                                 
CODE         FACILITY CODE          

16. REMITTANCE ADDRESS (Include only if different than Item 14)  

      

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is 
accepted by the Government in writing      calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum 
requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

 
 
 

AMOUNTS 

 
Total Bid Item No. 1:                                  $_______________________ 
 
Total Option No. 1, Total of 108 units:     $_______________________ 
 
TOTAL BID FOR BID ITEM NO. 1 AND OPTION NO. 1:  $_______________ 

18. The offeror agrees to furnish any required performance and payment bonds                     

19. ACKNOWLEDGMENT OF AMENDMENTS 
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)  

AMENDMENT NO.                                                 

DATE                                                 
20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 
         (Type or print)  

      

20B. SIGNATURE 

 

      

20C. OFFER DATE 

 

      

AWARD (To be completed by Government) 
21. ITEMS ACCEPTED: 

      

22. AMOUNT 

 
      

23. ACCOUNTING AND APPROPRIATION DATA 

 
 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN 
       (4 copies unless otherwise specified) 

ITEM 

7 
25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

 10 USC 2304(c) (       )    41 USC USC 253(c) (       ) 
26. ADMINISTERED BY                                                           CODE       27. PAYMENT WILL BE MADE BY 

USCG 
CIVIL ENGINEERING UNIT PROVIDENCE 
ATTN:  MARY HERMAN 
300 METRO CENTER BLVD. 
WARWICK, RI 02886 

CO (0324)                                 
USCG Finance Center                       
1430A Kristina Way                        
Chesapeake, VA  23326-0324    
 
For payment inquiries, call: (757)523-6940 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
 28. NEGOTIATED AGREEMENT (Contractor is required to 

sign this document and return      copies to issuing office.) 
 

Contractor agrees to furnish and deliver all items or perform all work, requisitions 
identified on this form and any continuation sheets for the consideration slated in this 
contract.  The rights and obligations of the parties to this contract shall be governed by 
(a) this contract award, (b) the solicitation, and (c) the clauses, representations, 
certifications, and specifications or incorporated by reference in or attached to this 
contract. 

 29. AWARD (Contractor is not required to sign this document.) 
 

Your offer on this solicitation is hereby accepted as to the items listed.  This award 
consummates the contract, which consists of (a) the Government solicitation and your 
offer, and (b) this contract award.  No further contractual document is necessary. 

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN 
         (Type or print)  

      

31A. NAME OF CONTRACTING OFFICER (Type or print)  

 

MARY L. HERMAN 
30B. SIGNATURE 

      
30C. DATE 

      
31B. UNITED STATES OF AMERICA 

BY           

31C. AWARD DATE 

      
 STANDARD FORM 1442 PAGE 2 (Rev. 4-85) 
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SECTION B 
SUPPLIES OR SERVICES AND PRICES/COSTS 

 
B.1 This Indefinite Delivery/Indefinite Quantity (IDIQ) multi-trade construction contract has no fixed unit prices.  
Each delivery order awarded shall include all labor wages, management, supervision, mobilization, quality 
assurance material and equipment costs.  The contractor shall furnish all project management, planning, estimating, 
labor, transportation materials, equipment, tools, supervision, design and all other associated costs necessary to 
fulfill the requirements of the Delivery order to support the activities specified in Section 01010.  The contract 
performance period is for a period of one year beginning from the date of award, with four option years. 
 
Contractor shall provide multi-trade construction services for a period of one year with four (4) one-year optional 
performance periods.  (See FAR clause 52.217-9, Option to Extend the Term of the Contract.  This contract 
provides for the award of individual orders defined hereinafter as “Delivery orders”, for the accomplishment of 
various construction projects for the U.S. Coast Guard in New York and New Jersey.  Each delivery order will be 
awarded separately based on the criteria set in the request for proposal for each order.  Some orders may be 
awarded by price alone, while others may include other factors such as past performance, quality of deliverables, 
ability to meet schedule requirements, relevant experience, and cost control. 
All work shall be accomplished in accordance with the contract clauses, applicable wages, plans, drawings and 
specifications issued with each individual order. 
 
It is the intent of the government to make multiple awards of not less than three contracts.  The government 
reserves the right to make less than three if contractors fail to provide an acceptable technical  proposal. 
 
In order to receive an award, an offeror must receive at least acceptable ratings on all technical evaluation factors, 
including acceptable past performance, and provide an price offer on the “seed project”.  The offeror receiving 
award of the “seed project” will be determined to have offered best value to the government, considering price and 
technical factors.  Each offeror must be a certified 8(a) contractor in either New York or New Jersey.  
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Submit this page with your proposal: 
 
 
Seed Project located at USCG Activities New York, Fort Wadsworth, Building #215 UPH, Staten Island, New 
York.  Plans, specifications and wage rate are located in Section J of this solicitation. 
 
Bid Item No. 1:  The contract work includes the removal of 108 plastic laminate 44” long countertops with 
lavator ies and vanities in Wings “E”, “F” and replace with new 3/4" thick cultured marble countertop with integral 
lavatory and new vanity sink base with side 3 drawer cabinet;  the removal of 108 – 16” x 19” recessed medicine 
cabinets in Wings “E”,  “F” and replacing with new 16” x 19” medicine cabinets; painting entire lavatory/vanity 
wall and incidental related work. Total 108 units. 
 
Total Bid Item No. 1:                                  $___________________________________ 
 
Option Item No. 1:  Provide cost per unit number to do additional units in wings “C”,  “D”. 
 
    Unit Price                   Price Per Floor 
 
Wing  “C”,  18 Rooms per Second Floor     $_____________              $_______________ 
Wing  “C”,  18 Rooms per Third Floor        $_____________              $_______________ 
Wing  “C”,  18 Rooms per Fourth Floor      $_____________              $_______________ 
Wing  “D”,  18 Rooms per Second Floor     $_____________              $_______________ 
Wing  “D”,  18 Rooms per Third Floor        $_____________              $_______________ 
Wing  “D”,  18 Rooms per Fourth Floor      $_____________              $_______________ 
 
Total Option No. 1, Total of 108 units:     $_______________________ 
 
Price will be evaluated inclusive of options. 
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SECTION C  

DESCRIPTION/SPECIFICATION/WORK STATEMENT 
 
 
 
C.1 GENERAL SCOPE OF CONTRACT 
 
 General Requirements 
 
The U.S. Coast Guard requires facilities repair, maintenance and alterations for the following USCG facilities in 
New York:  Station Montauk, Station Shinnecock, Air Station Det Gabreski, Group Moriches, SARDET Moriches, 
Station Fire island, Station Jones Beach, Station Eaton’s Neck, Activities New York, Station New York, MOTBY 
Bayonne, NY, Ft. Totten, Air Station Brooklyn and in New Jersey:  Station Rockaway, Station Sandy Hook, and 
Cape May and associated family housing.  Lighthouses in New York and New Jersey owned by the Coast Guard 
are also included.  Work may also be required at other Federal Government areas within the area of responsibility 
of NY and NJ. 
 
The anticipated types of construction requirements to be provided by the 8(a) contractors will include emergency 
repairs (broken and leaking water lines, roof leaks, and HVAC and other mechanical projects), exterior and interior 
renovations, demolition, pa inting, carpentry/finishing, electrical, specialties, plumbing and pipefitting, roofing, 
masonry, fencing, painting, and general construction work. At times, the contractor may be given performance type 
work statements or request design assistance from the contractor. The NAICS Code for this work is 236220 and the 
size standard is $28.5 million.  
 
This Indefinite Delivery/Indefinite Quantity (IDIQ) multi-trade construction contract has no fixed unit prices.  Each 
delivery order awarded shall include all labor wages, management, supervision, mobilization, material and 
equipment costs.  The contractor shall furnish all project management, planning, estimating, labor, transportation 
materials, equipment, tools, quality assurance, supervision, and all other associated costs necessary to fulfill the 
requirements of the Delivery order. (See attached General Specifications) 
 
 A wage rate decision  will be provided with each delivery order Request for Proposal. 
 
C2.  TERM OF CONTRACT.  The contract is limited to and shall remain in effect for a period of one 
year from the date of award with four options for renewal.  This contract option gives the Government the 
right to continue the services of the contract when it is in the Government’s best interest to do so.   
 
The decision to award or not award the option is a unilateral decision to be made by the Government. 
 
C3.   REQUIREMENTS 
 
 (a) As the need exists for performance under the terms of this contract, the Contracting Officer or his 
authorized representative will notify the contractor(s) of an existing requirement and provide the Contractor with a 
general scope of work, specifications and/or drawings that shall include (1) the nature of the work to be performed, 
(2) the location of the job and (3) completion time and (4) evaluation factors for award.   
 
The Contractor shall conduct a site visit, and submit a firm-fixed price proposal to the contracting officer. 

 
 

(b)“Oral Orders” An oral order may be initiated by telephone in emergency circumstances by the 
Contracting Officer.  If oral orders are placed the following conditions will apply. 
 

(1) No oral orders will exceed $25,000.  
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(2) Award of delivery orders will be on a firm fixed price basis unless a time and material order is 
authorized by the contracting officer.  Written confirmation of order, will be issued within three (3) working days 
after the order is placed. 

 
If an emergency oral order is placed, the contractor shall respond with a reasonable period of time, not to exceed 1 
calendar day. 
  
 (c)Upon receipt of the Contractors’ proposals, the Contracting Officer will evaluate all offers and issue a 
written delivery order authorizing the Contractor to proceed with the work.  
 

(1) Work under this contract shall be ordered by written Delivery orders issued on Purchase Request 
Standard Form OF 347 (Order for Supplies or Services) to the contractor by the Contracting Officer. 

 
(2) Delivery orders shall be firm fixed price and clearly define the specific services to be performed or the 

performance desired.  Clauses in this contract are applicable to each delivery order. The Government shall not be 
obligated to reimburse the contractor for work performed, items delivered, or any costs incurred, nor shall the 
contractor be obligated to perform, deliver, or otherwise incur costs except as authorized by duly executed 
Delivery orders. 

 
(3) Method of submission for proposals will be defined in the RFP per individual Delivery order. 

 
  (d) Multiple awards will be made as a result of this solicitation. Delivery orders will be competed amongst the 
awardees.  This shall be at the Contracting Officer's discretion, time and other constraints considered.  Each 
contractor shall be given a fair opportunity to be considered for award of a Delivery order.  However, the 
Contracting Officer reserves the right to make award of a Delivery order without competition based upon a 
determination that it is in the Government’s best interest such as an emergency or minimum guaranty. 
 
C.4 YEAR 2000 COMPLIANCE 
 
Contractors shall ensure that all software developed or modified under this contract shall automatically and 
correctly process date and date-related functions (including algorithms, comparisons and sequencing) through 31 
December 2100 without the need for an interruption of service or manual intervention. 
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SECTION D 
PACKAGING AND MARKING 

 
 
This section is not used. 
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SECTION E  
INSPECTION AND ACCEPTANCE  

 
E1 INSPECTION OF SERVICES-FIXED PRICE (FAR 52.246-4)   (AUG 1996) 
 

(a) Definition. "Services," as used in this clause, includes services performed, workmanship, and material furnished 
or utilized in the performance of services.  
(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the 
services under this contract. Complete records of all inspection work performed by the Contractor shall be 
maintained and made available to the Government during contract performance and for as long afterwards as the 
contract requires.  
(c) The Government has the right to inspect and test all services called for by the contract, to the extent practicable 
at all times and places during the term of the contract. The Government shall perform inspections and tests in a 
manner that will not unduly delay the work.  
(d) If the Government performs inspections or tests on the premises of the Contractor or a subcontractor, the 
Contractor shall furnish, and shall require subcontractors to furnish, at no increase in contract price, all reasonable 
facilities and assistance for the safe and convenient performance of these duties.  
(e) If any of the services do not conform with contract requirements, the Government may require the Contractor to 
perform the services again in conformity with contract requirements, at no increase in contract amount. When the 
defects in services cannot be corrected by reperformance, the Government may-  
(1) Require the Contractor to take necessary action to ensure that future performance conforms to contract 
requirements; and  
(2) Reduce the contract price to reflect the reduced value of the services performed.  
(f) If the Contractor fails to promptly perform the services again or to take the necessary action to ensure future 
performance in conformity with contract requirements, the Government may-  
(1) By contract or otherwise, perform the services and charge to the Contractor any cost incurred by the 
Government that is directly related to the performance of such service; or  
(2) Terminate the contract for default.  

(End of clause)  

 
E.2  INSPECTION OF CONSTRUCTION (FAR 52.246-12) (AUG 1996) 
 
(a)  Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b)  The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that 
the work performed under the contract conforms to contract requirements.  The Contractor shall maintain complete 
inspection records and make them available to the Government.  All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c)  Government inspections and tests are for the sole benefit of the Government and do not -  
 
    (1)  Relieve the Contractor of responsibility for providing adequate quality control measures; 
    (2)  Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
    (3)  Constitute or imply acceptance; or 
    (4)  Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) 
    of this section. 
 
(d)  The presence or absence of a Government inspector does not relieve the Contractor from any contract 
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requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e)  The Contractor shall promptly furnish, at no increase in the contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer.  The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary.  The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work.  Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f)  The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price.  The Contractor shall promptly segregate and remove rejected material from the 
premises. 
 
(g)  If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h)  If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material.  If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction.  However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately.  Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
 
E3. WARRANTY OF CONSTRUCTION  (FAR 52.246-21) (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
 (1) The Contractor's failure to conform to contract requirements; or  
 (2) Any defect of equipment, material, workmanship, or design furnished.  
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(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
 
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
 (1) Obtain all warranties that would be given in normal commercial practice;  
 (2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the  
  Contracting Officer; and  
 (3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor 
for the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
E.4  FINAL INSPECTION (APPLICABLE FOR EACH DELIVERY ORDER) 
 
(a) The Contractor shall give the Contracting Officer at least five (5) calendar days advance notice, in writing, of 
the date the work will be fully completed and ready for final inspection. 
 
(b) The Contractor's request for final inspection shall include the following items: 
 

• As-built drawings (if required) 
• Any special reports required by the delivery order (i.e., air monitoring, air sampling, etc) 
• Special equipment testing certifications 
• Operating Manuals and instructions for equipment items 
• Keys/Keying schedule (if required) 
• Guarantees and warranty schedules and contacts 
• Bonds/Warranties (roof, maintenance and guarantee bonds) 
• Certificates of inspections 

 
(c) The Contracting Officer will inform the contractor, in writing, of any discrepancies and/or omissions noted at 
the final inspection and the time allowable for replacement or correction. Acceptance shall be final and conclusive 
except as regards latent defects, fraud, or such gross mistakes as may amount to fraud, or as regards the 
Government's right under any warranty or guarantee. 
 
(d) Prior to final inspection, the Contracting Officer must receive all submittals identified in the delivery order and 
as built drawings. 
 



DTCGG1-03-R-3WK069    11 
****************************************************************************************************** 
 

SECTION F 
DELIVERIES OR PERFORMANCE 

 
 
F.1  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (FAR 52.211-10) 
       (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the 
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than ___*__ days after receipt of the Notice to Proceed.  The time stated for 
completion shall include final cleanup of the premises. 
 
* Shall be identified in individual delivery orders. 
 
 
F.2  CONTRACT TIME NOTICE TO PROCEED 
 
(a) Provided the contract is not terminated pursuant to paragraph (c) of FAR 52.228-1, "Bid Guarantee," if, in the 
opinion of the Contracting Officer, the Contractor's delay in executing formal contract documents or furnishing 
performance or payment bonds causes a delay in the issuance of the notice to proceed, the time to complete the 
work as specified in the contract, may be reduced to reflect such delay. 
 
(b) The Contractor shall perform no work under this contract until the required contract documents and bonds have 
been furnished.  Thereafter, work at other than the contract site may be undertaken.  The Contractor shall perform 
no work at the contract site except pursuant to a notice to proceed given by the Contracting Officer. 
 
(c) Notice to proceed may be issued by the Government at its convenience.  Any right of the contractor to a price 
adjustment because of unreasonable delay on the part of the Government in issuing notice to proceed shall be 
determined in accordance with the clause titled "Suspension of Work." 
 
 
F.3  PERFORMANCE OF WORK BY THE CONTRACTOR (FAR 52.236-1) (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least  *(see FAR 
52.219-23) (all others - 20%)_ of the total amount of work to be performed under the contract.  This percentage 
may be reduced by a supplemental agreement to this contract if, during performing the work, the Contractor 
requests a reduction and the Contracting Officer determines that the reduction would be to the advantage of the 
Government. 
 
F.4   52.211-12 Liquidated Damages-Construction.  (Sept 2000) 

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of _____*_______ for each calendar day of delay until the 
work is completed or accepted.  
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause.  

(End of clause)  

* To be determined, if required, with individual delivery orders. 
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(b) If the Government terminates the Contractor's right to proceed, the resulting damage will consist of liquidated 
damages until such reasonable time as may be required for final completion of the work together with any increased 
costs occasioned the Government in completing the work.  
 
(c) If the Government does not terminate the Contractor's right to proceed, the resulting damage will consist of 
liquidated damages until the work is completed or accepted.  
 
F5. FAR 52.211-13  Time Extensions. (Sept 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction. The change order granting the time extension may provide that 
the contract completion date will be extended only for those specific elements related to the changed work and that 
the remaining contract completion dates for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new completion schedule.  
(End of clause)  
 
F.6  PERIOD OF PERFORMANCE 
 
The period of performance of this contract shall be from the date of contract award for a period of one (1) year.  
Delivery order(s) awarded prior to the expiration date of the contract shall be completed within the time stated in 
the delivery order(s).  Exercise of an optional period of performance extends the period of performance of the 
contract by that option period.  
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SECTION G 
CONTRACT ADMINISTRATION DATA 

 
 
G.1  AUTHORIZED CONTRACTING OFFICERS 
 
 The Contracting Officers listed below may issue delivery orders under this base contract: 
 
  Ms. Mary L. Herman Mr. James Adamo 
  Ms. Nancy Thomas Mr. John O'Boyle   
  Mrs. Jean Bretz  Ms. Jodi Ruggiero 
  Ms. Pamela Komer* Ms. Audrey Overholt* 
 
Or any other USCG Contracting Officers within their contracting authority.  The above-named Contracting Officers 
are located at USCG, Civil Engineering Unit (CEU) Providence, 300 Metro Center Blvd., Warwick, RI 02886. 
*Contracting Officers at USCG Civil Engineering Unit (CEU) Cleveland. 
 

G.2  ORDERING  (FAR 52.216-18)  (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
delivery orders by the individuals or activities designated in the Schedule. Such orders may be issued at any time  
within 1 year from date of award of this Indefinite Delivery/Indefinite quantity contract, or additional 
periods as options are exercised. 
 
(b) All delivery orders or delivery orders are subject to the terms and conditions of this contract. In the event of 
conflict between a delivery order or delivery order and this contract, the contract shall control.  
 
(c) If mailed, a delivery order or delivery order is considered "issued" when the Government deposits the order in 
the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule.  
 
 

G.3  ORDER LIMITATIONS  (FAR 52.216-19)  (OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of 
less than $5,000 the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract.  
 
(b) Maximum order. The Contractor is not obligated to honor--  
 
 (1) Any order for a single item in excess of  $500,000  
 (2) Any order for a combination of items in excess of  $1,000,000; or  
 (3) A series of orders from the same ordering office within 30 days that together call for quantities  
  exceeding the limitation in subparagraph (b)(1) or (2) of this section.  
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) of this section.  
(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the 
maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 7  
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days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and 
the reasons. Upon receiving this notice, the Government may acquire the supplies or services from another source.  
 
 
G.4   INDEFINITE QUANTITY (FAR 52.216-22)  (OCT 1995) 
 
(a)  This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, 
in the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b)  Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum." The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum." 
 
(c)  Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d)  Any order issued during the effective period of this contract, and not completed within that period, shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 6 months after the expiration of the contract's effective period. 
 
 
G.5  OPTION TO EXTEND THE TERM OF THE CONTRACT (FAR 52.217-9)  (MAR 2000) 
 
 (a) The Government may extend the term of this contract by written notice to the Contractor within 15 days prior 
to the expiration of the performance period; provided that the Government gives the Contractor a preliminary 
written notice of its intent to extend at least 60 days before the contract expires. The preliminary notice does not 
commit the Government to an extension.  
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option 
provision.  
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five 
years.  
 
G.8  CONTRACT ADMINISTRATION 
 
This contract will be administered by the Contracting Officer, U.S. Coast Guard, Civil Engineering Unit, 
Providence.  All matters rela ted to the performance of this contract, and all correspondence, shall be coordinated 
with and directed to the Contracting Officer at: 
 
          USCG, CEU Providence 
          Attn: Chief, Contracting Office     
          300 Metro Center Blvd. 
          Warwick, RI   02886 
          (401) 736-1760 
 
Authorized contracting officers will be identified on individual delivery orders. 



DTCGG1-03-R-3WK069    15 
****************************************************************************************************** 
 

SECTION H  
SPECIAL CONTRACT REQUIREMENTS 

 
H.1.  SECTION 8(a) AWARD (FAR 52.219-17)    (DEVIATION)  (DEC 1996) 
 
(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following: 
 
    (1)  (DELETED)  
 (2) Except for novation agreements and advance payments, delegates to the U. S. Coast Guard the 
responsibility for administering the contract with complete authority to take any action on behalf of the 
Government under the terms and conditions of the contract; provided, however that the contracting agency shall 
give advance notice to the SBA before it issues a final notice terminating the right of the subcontractor to proceed 
with further performance, either in whole or in part, under the contract. 
 (3) That payments to be made under the contract will be made directly to the subcontractor by the U.S. Coast 
Guard. 
 (4) To notify the U. S. Coast Guard, CEU Providence Contracting Officer immediately upon notification by 
the subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or 
control of the concern. 
 (5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the 
cognizant Contracting Officer under the "Disputes" clause of the subcontract. 
 
(b) The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and 
perform all of the requirements of the contract. 
 
(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this 
subcontract to any lower tier subcontractor without the prior written approval of the cognizant Contracting Officer 
of the USCG, CEU Providence. 
 
(d) Reserved 
 
(e) This contract is issued as a direct award between the contracting activity (U.S. Coast Guard, CEU Providence) 
and the 8(a) Contractor pursuant to the Memorandum of Understanding between the Small Business Administration 
(SBA) and the Department of Transportation (DOT). SBA does retain responsibility for 8(a) certification, 8(a) 
eligibility determinations and related issues, and providing counseling and assistance to the 8(a) contractor under 
the 8(a) program. The cognizant SBA district office is the U.S. Small Business Administration, Massachusetts 
District Office, 10 Causeway St., Rm 265, Boston, MA 02222-1093. 
 
 
H.2  ADDITIONAL BOND SECURITY (FAR 52.228-2) (OCT 1997) 
 
The contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if -- 
 
      (a)  Any surety upon any bond, or issuing financial institution for other security, furnished with this contract 
becomes unacceptable to the Government; 
 (b)  Any surety fails to furnish reports on its financial condition as required by the Government;  
 (c)  The contract price is increased so that the  
penal sum of any bond becomes inadequate in the opinion of the Contracting Officer; or 
 (d)  An Irrevocable Letter of Credit (ILC) used as security will expire before the end of the period of required 
security.  If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable 
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting Officer has the right to 
immediately draw on the ILC. 
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H.3  INSURANCE - WORK ON A GOVERNMENT INSTALLATION (FAR 52.228-5)  
         (JAN 1997) 
 
     (a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, 
at least the kinds and minimum amounts of insurance required in the schedule or elsewhere in the contract. 
 
     (b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing 
that the required insurance has been obtained.  The policies evidencing required insurance shall contain an 
endorsement to the effect that any cancellation or any material change adversely affecting the Government's interest 
shall not be effective (1) for such period as the laws of the State in which this contract is to be performed prescribed 
or (2) until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever 
period is longer. 
 
     (c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under 
this contract that require work on a Government installation and shall require sub-contractors to provide and 
maintain the insurance required in the Schedule or elsewhere in the contract.  The Contractor shall maintain a copy 
of all subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon 
request. 
 
 
H.4  REQUIREMENT FOR INSURANCE 
 
In accordance with the provisions of FAR Clause 52.228-5, "Insurance - Work on a Government Installation," the 
Contractor shall furnish to the Contracting Officer a certificate of insurance, identified by contract number, as 
evidence of the existence of the following minimum insurance coverages. 
Type of      Coverage 
Accident   Per Person  Per Accident  Property 
 
Comprehensive 
General Liability                                       $1,000,000  
Automobile Liability   $200,000     $500,000  $20,000 
 
Workmen's Compensation--As required by Federal and State Law. 
Full insurance coverage in accordance with the U.S. Longshoremen's and Harbor Worker's Compensation Act, 33 
USC 901 et seq will be required when a specific project involves operations in or on piers or waterways.  All 
insurance policies shall provide for notice of cancellation and shall be given to the Contracting Officer not less than 
30 days before the effective date of such cancellation, and the certificates of insurance shall indicate that the above 
provision has been included.  
************************************************************************************* 
A certificate of insurance must be presented to the Contracting Officer within ten (10) calendar days after 
award of a delivery order. 
 
H.5 SUBCONTRACT DATA 
 
The Contractor shall submit an executed Statement and Acknowledgment (Standard Form 1413), to the 
Contracting Officer for every subcontractor (including every subcontractor of the second or lower tier) that will be 
performing work at the construction site.  This shall be done before the subcontractor begins work.   
 
This form provides an acknowledgment by the subcontractor that mandatory "flow-down" contract clauses have 
been included in his contract in accordance with Clause 52.222-11, "Subcontracts (Labor Standards)."  A copy of 
Form SF 1413 will be given to the Contractor after award of a contract.  Completing this form creates no 
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contractual relationship between the subcontractor and the Government. 
 
H.6. PERFORMANCE AND PAYMENT BOND REQUIREMENTS FOR DELIVERY ORDERS 
 
Securities to guarantee faithful performance of the contract and to guarantee payment to all persons supplying labor 
or materials in the performance of the contract shall be required for each delivery order in the amount specified in 
FAR clause 52.228-13, Alternative Payment Protections (Oct 1997) or FAR clause 52.228-15, Performance and 
Payment Bonds - Construction (Sep 1996). 
 
 
H.7  ALTERNATIVE PAYMENT PROTECTIONS   (FAR 52.228-13)   (JUL 2000) 
        (Applies to orders less than $100,000) 
 
(a) The Contractor shall submit one of the following payment protections:  
 Payment Bond 
 Irrevocable Letter of Credit  
 
(b) The amount of the payment protection shall be 100 percent of the contract price.  
(c) The submission of the payment protection is required within 10 days of contract award. (Delivery order) 
(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.  
(e) Except for escrow agreements and payment bonds , which provide their own protection procedures, the 
Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing 
by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by 
administrative or judicial proceedings or mutual agreement of the parties.  
 (f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that 
signed the escrow agreement. 
 
H.7  PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION (FAR 52.228-15)  
        (JUL 2000) (Applies to order of $100,000 or more) 
 
 (a) Definitions. As used in this clause--  
"Original contract price" means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the 
time of contract award.  
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows:  
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price.  
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price.  
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price.  
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond.  
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary 
reinsurance agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision 
of the solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.  
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable  security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
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in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the:  
U.S. Department of Treasury  
Financial Management Service  
Surety Bond Branch  
401 14th Street, NW, 2nd Floor, West Wing  
Washington, DC 20227.  
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract.  
 
H.8  NOTIFICATION OF MILLER ACT PAYMENT BOND PROTECTION (USCG) 
        (1252.228-90) (OCT 1994) 
 
This notice clause shall be inserted by first tier subcontractors in all their subcontracts and shall contain the 
surety which has provided the payment bond under the prime contract. 
 
  (a)  The prime contract is subject to the Miller Act (40 USC 270), under which the prime contractor has obtained a 
payment bond.  This payment bond may provide certain unpaid employees, suppliers, and  
 
subcontractors a right to sue the bonding surety under the Miller Act for amounts owed for work performed and 
materials delivered under the prime contract. 
 
(b)  Persons believing that they have legal remedies under the Miller Act should consult their legal advisor 
regarding the proper steps to take to obtain these remedies.  This notice clause does not provide any party any rights 
against the Federal Government, or create any relationship, contractual or otherwise, between the Federal 
Government and any private party. 
 
(c)  The surety which has provided the payment bond under the prime contract is: 
 
       ______________________________  (Name) 
       ______________________________  (Street Address) 
       ______________________________  (City, State, Zip Code) 
       ______________________________  (Contact and Telephone No.) 
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SECTION I   
CONTRACT CLAUSES 

 
 
I.1  CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause 
may be accessed electronically at this/these address(es): http://www.arnet.gov/far/ 
 
52.202-1 Definitions - Alternate I (MAY 2001) (MAY 2001) 
52.203-3 Gratuities APR 1984 
52.203-5 Covenant Against Contingent Fees  (APR 1984) 
52.203-6 Restrictions on Subcontractor Sales to the Government (JUL 1995) 
52.203-7 Anti-Kickback Procedures (JUL 1995) 
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or Improper  

Activity (JAN 1997) 
52.203-10 Price or Fee Adjustment for Illegal or Improper Activity (JAN 1997) 
52.203-12 Limitation on Payments to Influence Certain Federal Transactions (JUN 1997) 
52.204-4 Printing/Copying Double -Sided on Recycled Paper (AUG 2000) 
52.209-6 Protecting the Government's Interest when Subcontracting With (JUL 1995 

Contractors Debarred, Suspended, or Proposed for Debarment        
52.211-18 Variation in Estimated Quantity (APR 1984) 
52.215-2  Audit and Records--Negotiation (JUN 1999) 
52.215-8  Order of Precedence--Uniform Contract Format (OCT 1997)  
52.219-8 Utilization of Small, Small Disadvantaged and Women-Owned Small (OCT 2000) 

Business Concerns 
52.219-9 Small Business Subcontracting Plan (OCT 2000) 
52.219-14 Limitation on Subcontracting  
52.219-16 Liquidated Damages - Small Business Subcontracting Plan (JAN 1999) 
52.222-1 Notice to the Government of Labor Disputes (FEB 1997) 
52.222-3 Convict Labor (AUG 1996) 
52.222-4 Contract Work Hours and Safety Standards Act – Overtime Compensation(SEPT 2000) 
52.222-6 Davis-Bacon Act (FEB 1995)  
52.222-7 Withholding of Funds (FEB 1988) 
52.222-8 Payrolls and Basic Records (FEB 1988) 
52.222-9 Apprentices and Trainees (FEB 1988) 
52.222-10 Compliance With Copeland Act Requirements (FEB 1988) 
52.222-11 Subcontracts (Labor Standards) (FEB 1988) 
52.222-12 Contract Termination – Debarment (FEB 1988)                                
52.222-13 Compliance with Davis-Bacon and Related Act Regulations(FEB 1988) 
52.222-14 Disputes Concerning Labor Standards (FEB 1988) 
52.222-15 Certification of Eligibility (FEB 1988) 
52.222-21 Prohibition of Nonsegregated Facilities (FEB 1999) 
52.222-26 Equal Opportunity (FEB 1999) 
52.222-27 Affirmative Action Compliance Requirements for Construction (FEB 1999) 
52.222-35 Affirmative Action for Special Disabled and Vietnam Era Veterans (APR 1984) 
52.222-36 Affirmative Action for Workers with Disabilities (JUN 1998) 
52.222-37 Employment Reports on Special Disabled Veterans and Veterans of the (JAN 1999) 

Vietnam Era           
52.223-3            Hazardous Material Identification and Material Safety Data Alt I (July 95) (JAN 1997) 
52.223-5 Pollution Prevention and Right-to-Know Information (APR 1998) 
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52.223-6 Drug-Free Workplace (MAY 2001) 
F52.223-11 Ozone-Depleting Substances (MAY 2001) 
52.223-12  Refrigeration Equipment and Air Conditioners (MAY 1995) 
52.223-14 Toxic Chemical Release Reporting (OCT 2000) 
52.222-23 Notice Of Requirement For Affirmative Action To Ensure Equal (FEB  1999) 

Employment Opportunity For Construction 
52.225-13 Restrictions on Certain Foreign Purchases (JUL 2000) 
52.227-1 Authorization and Consent (JUL 1995) 
52.227-2 Notice and Assistance Regarding Patent and Copyright Infringement (AUG 1996) 
52.227-4 Patent Indemnity - Construction Contracts (APR 1984) 
52.228-11 Pledges of Assets (FEB 1992) 
52.228-12 Prospective Subcontractor Requests for Bonds (OCT 1995) 
52.228-14 Irrevocable Letter of Credit  (DEC 1999) 
52.229-3 Federal, State, and Local Taxes (JAN 1991) 
52.229-5 Taxes-Contracts Performed in U.S. Possessions or Puerto Rico (APR 1984) 
52.230-2 Cost Accounting Standards (APR 1998) 
52.230-3 Disclosure and Consistency of Cost Accounting Practices (APR 1998) 
52.230-6 Administration of Cost Accounting Standards (NOV 1999) 
52.232-5 Payments under Fixed-Price Construction Contracts (MAY 1997) 
52.232-17 Interest  (JUN 1996) 
52.232-18 Availability of Funds (APR 1984) 
52.232-23 Assignment of Claims ( MAY 2001) 
52.232-27 Prompt Payment for Construction Contracts (JUN 1997) 

(a)(1)(i)(A)  30 Days  
52.232-33 Payment by Electronic Funds Transfer – Central Contractor Registration (MAY 1999) 
52.233-1 Disputes (Alt I - DEC 1991) (DEC 1998) 
52.233-3 Protest After Award (AUG 1996) 
52.236-7 Permits and Responsibilities (NOV 1991) 
52.236-8 Other Contracts  (APR 1984) 
52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and  

Improvements  (APR 1984) 
52.236-10 Operations and Storage Areas (APR 1984) 
52.236-11 Use and Possession Prior to Completion (APR 1984) 
52.236-12 Cleaning Up (APR 1984) 
52.236-13 Accident Prevention (NOV 1991) 
52.236-14 Availability and Use of Utility Services (APR 1984) 
52.236-17 Layout of Work  (APR 1984) 
52.236-21 Specifications and Drawings for Construction (FEB 1997) 
52.242-13 Bankruptcy (JUL 1995) 
52.242-14 Suspension of Work (APR 1984) 
52.244-2 Subcontracts (AUG 1998) 
52.245-1 Property Records (APR 1984) 
52.245-4 Government-Furnished Property (Short Form) (APR 1984) 
52.248-3 Value Engineering – Construction (FEB 2000)    
52.249-2 Termination for Convenience of the Government (Fixed Price) (Alt I)(SEP 1996) 
52.249-10 Default (Fixed-Price Construction) (APR 1984) 
1252.211-71      Index For Specifications (TAR)  (OCT 1996) 
1252.211-70     Brand Name or Equal  (TAR) (OCT 1996) 
1252.220-90     Local Hire (USCG) (OCT 1994) 
1252.222-70     Strikes Or Picketing Affecting Timely Completion Of The Contract Work  
                          (TAR) OCT 1994 
1252.242-72     Dissemination of Contract Information (TAR)(OCT 1994)  
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52.219-11 Special 8(a) Contract Conditions.  (Feb 1990) 
 
The Small Business Administration (SBA) agrees to the following:  
(a) To furnish the supplies or services set forth in this contract according to the specifications and the terms and 
conditions hereof by subcontracting with an eligible concern pursuant to the provisions of section 8(a) of the Small 
Business Act, as amended (15 U.S.C. 637(a)).  
(b) That in the event SBA does not award a subcontract for all or a part of the work hereunder, this contract may be 
terminated either in whole or in part without cost to either party.  
(c) Except for novation agreements and advance payments, delegate to the USCG the responsibility for 
administering the subcontract to be awarded hereunder with complete authority to take any action on behalf of the 
Government under the terms and conditions of the subcontract; provided, however, that the USCG [insert name of 
contracting agency] shall give advance notice to the SBA before it issues a final notice terminating the right of a 
subcontractor to proceed with further performance, either in whole or in part, under the subcontract for default or 
for the convenience of the Government.  
(d) That payments to be made under any subcontract awarded under this contract will be made directly to the 
subcontractor by the USCG. 
(e) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the 
Contracting Officer cognizable under the "Disputes" clause of said subcontract.  
(f) To notify the USCG Contracting Officer immediately upon notification by the subcontractor that the owner or 
owners upon whom 8(a) eligibility was based plan to relinquish ownership or control of the concern.  
 

(End of clause) 
 

52.219-12 Special 8(a) Subcontract Conditions.  (Feb 1990),  

(a) The Small Business Administration (SBA) has entered into Contract No.DTCGG1-03-C-3WK    with the USCG 
to furnish the supplies or services as described therein. A copy of the contract is attached hereto and made a part 
hereof.  
(b) The ________           ___ [insert name of subcontractor], hereafter referred to as the subcontractor, agrees and 
acknowledges as follows:  
(1) That it will, for and on behalf of the SBA, fulfill and perform all of the requirements of Contract No. DTCGG1-
03-C-3WK     for the consideration stated therein and that it has read and is familiar with each and every part of the 
contract.  
(2) That the SBA has delegated responsibility, except for novation agreements and advance payments, for the 
administration of this subcontract to the USCG with complete authority to take any action on behalf of the 
Government under the terms and conditions of this subcontract.  
(3) That it will not subcontract the performance of any of the requirements of this subcontract to any lower tier 
subcontractor without the prior written approval of the SBA and the designated Contracting Officer of the USCG.  
(4) That it will notify the USCG Contracting Officer in writing immediately upon entering an agreement (either oral 
or written) to transfer all or part of its stock or other ownership interest to any other party.  
(c) Payments, including any progress payments under this subcontract, will be made directly to the subcontractor by 
the USCG.  

(End of clause)  

52.219-14 Limitations on Subcontracting. (December 1996) 
 
 (a) This clause does not apply to the unrestricted portion of a partial set-aside.  
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the 
contract in the case of a contract for-  
(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel 
shall be expended for employees of the concern.  
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work 
for at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials.  
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(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the 
cost of materials, with its own employees.  
(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the 
contract, not including the cost of materials, with its own employees.  
(End of clause)  
52.219-17 Section 8(a) Award.  
As prescribed in 19.811-3(c), insert the following clause:  
Section 8(a) Award (Dec 1996) 
(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following:  
(1) To furnish the supplies or services set forth in the contract according to the specifications and the terms and 
conditions by subcontracting with the Offeror who has been determined an eligible concern pursuant to the 
provisions of section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)).  
(2) Except for novation agreements and advance payments, delegates to the USCG the responsibility for 
administering the contract with complete authority to take any action on behalf of the Government under the terms 
and conditions of the contract; provided, however that the contracting agency shall give advance notice to the SBA 
before it issues a final notice terminating the right of the subcontractor to proceed with further performance, either 
in whole or in part, under the contract.  
(3) That payments to be made under the contract will be made directly to the subcontractor by the contracting 
activity.  
(4) To notify the USCG Contracting Officer immediately upon notification by the subcontractor that the owner or 
owners upon whom 8(a) eligibility was based plan to relinquish ownership or control of the concern.  
(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the 
cognizant Contracting Officer under the "Disputes" clause of the subcontract.  
(b) The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and 
perform all of the requirements of the contract.  
(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this 
subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant 
Contracting Officer of the USCG.  

(End of clause) 
 

52.219-18 Notification of Competition Limited to Eligible 8(a) Concerns.  (June 1999) 
 
(a) Offers are solicited only from small business concerns expressly certified by the Small Business Administration 
(SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time of submission 
of offer-  
(1) The Offeror is in conformance with the 8(a) support limitation set forth in its approved business plan; and  
(2) The Offeror is in conformance with the Business Activity Targets set forth in its approved business plan or any 
remedial action directed by the SBA.  
(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph (a) of this 
clause.  
(c) Any award resulting from this solicitation will be made to the Small Business Administration, which will 
subcontract performance to the successful 8(a) offeror selected through the evaluation criteria set forth in this 
solicitation.  
(d)(1) Agreement. A small business concern submitting an offer in its own name agrees to furnish, in performing 
the contract, only end items manufactured or produced by small business concerns in the United States. The term 
"United States" includes its territories and possessions, the Commonwealth of Puerto Rico, the trust territory of the 
Pacific Islands, and the District of Columbia. If this procurement is processed under simplified acquisition 
procedures and the total amount of this contract does not exceed $25,000, a small business concern may furnish the 
product of any domestic firm. This paragraph does not apply in connection with construction or service contracts.  
(2) The ____________ [insert name of SBA's contractor] will notify the USCG Contracting Officer in writing 
immediately upon entering an agreement (either oral or written) to transfer all or part of its stock or other ownership 
interest to any other party.  
(End of clause)  
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Alternate I (Nov 1989). If the competition is to be limited to 8(a) concerns within one or more specific SBA regions 
or districts, add the following paragraph (a)(4) to paragraph (a) of the clause:  
(4) The offeror's approved business plan is on the file and serviced by New York or New Jersey. 
 
 
ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA 
     DESIGNATED ITEMS  (FAR 52.223-9)  (AUGUST 2000)   (Alt I) (August 2000) 
 
(a) Definitions. As used in this clause-- Postconsumer material means a material or finished product that has served 
its intended use and has been discarded for disposal or recovery, having completed its life as a consumer item. 
Postconsumer material is a part of the broader category of ``recovered material.'' Recovered material means waste 
materials and by-products recovered or diverted from solid waste, but the term does not include those materials and 
by-products generated from, and commonly reused within, an original manufacturing process. (b) The Contractor, 
on completion of this contract, shall-- (1) Estimate the percentage of the total recovered material used in contract 
performance, including, if applicable, the percentage of postconsumer material content; and (2) Submit this 
estimate to USCG, CEU Providence Contracting Officer, 300 Metro Center Blvd., Warwick, RI 02886. 
 
 (b) The Contractor shall execute the following certification required by the Resource Conservation and Recovery 
Act of 1976 (42 U.S.C. 6962(i)(2)(C)):Certification  
 
I, ____________ (name of certifier), am an officer or employee responsible for the performance of this contract and 
hereby certify that the percentage of recovered material content for EPA-designated products met the applicable 
contract specifications.  
 
---------------------------------------------------------------------------------------  
(Signature of the Officer or Employee)  
 
--------------------------------------------------------------------------------------- 
(Typed Name of the Officer or Employee)                                   (Title) 
 
-------------------------------------------------------------------------   ------------ 
(Name of Company, Firm, or Organization                                   (Date) 
 

(End of certification) 
 
(c) The Contractor shall submit this certification and estimate upon completion of the contract to Contracting 
Officer, USCG, Civil Engineering Unit, Providence, 300 Metro Center Blvd., Warwick, RI 02886. 
 
 
BUY AMERICAN ACT - BALANCE OF PAYMENTS PROGRAM - CONSTRUCTION  
      MATERIALS   (FAR 52.225-9)  (FEB 2000) 
 
(a)  Definitions.  As used in this clause --  
 Component means any article, material, or supply incorporated directly into construction materials. 
     Construction material means an article, material or supply brought to the construction site by the Contractor or 
a subcontractor for incorporation into the building or work.  The term also includes an item brought to the site 
preassembled from articles, materials or supplies.  However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, shall be evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of such systems are delivered to the construction site.  
Materials purchased directly by the Government are supplies, not construction material. 
 
 Cost of Components means -- (1) For components purchased by the Contractor, the acquisition cost, including 
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transportation costs to the place of incorporation into the end product (whether or not such costs are paid to a 
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or, (2) For 
components manufactured by the Contractor, all costs associated with the manufacture of the component, including 
transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding 
profit.  Cost of components does not include any costs associated with the manufacture of the end product. 
     Domestic construction material means -- (1) An unmanufactured construction material mined or produced in 
the United States; or (2) A construction material manufactured in the United States, if the cost of its components 
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its components.  
Components of foreign origin of the same class or kind for which nonavailability determinations have been made 
are treated as domestic.    
 Foreign construction material means a construction material other than a domestic construction material. 
 United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, 
the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
(b) Domestic Preference.  (1)  This clause implements the Buy American Act (41 USC 10a-10d) and the Balance of 
Payments Program by providing a preference for domestic construction material.  The Contractor shall use only 
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of 
this clause. 
 
    (2) This requirement does not apply to the construction material or components listed by the Government as 
follows: 
 _____None______________________________________________________________  
            (Contracting Officer to list applicable excepted materials or indicate "none") 
 
     (3)  The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this 
clause if the Government determines that 
         (i)  The cost of domestic construction material would be unreasonable.  The cost of a particular domestic 
construction material subject to the requirements of the Buy American Act is unreasonable when the cost of such 
material exceeds the cost of foreign material by more than 6 percent.  For determination of unreasonable cost under 
the Balance of Payments Program, the Contracting Officer will use a factor of 50 percent;  
 (ii)  The application of the restriction of the Buy American Act or Balance of Payments Program to a 
particular construction material would be impracticable or inconsistent with the public interest; or 
      (iii)  The construction material is not mined, produced, or manufactured in the United States in sufficient 
and reasonably available commercial quantities of a satisfactory quantity. 
 
(c)  Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. 
 (1) (i)  Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this 
clause shall include adequate information for Government evaluation of the request, including -- 
  (A) A description of the foreign and domestic construction materials; 
  (B) Unit of measure; 
  (C) Quantity; 
  (D) Price; 
  (E) Time of delivery or availability; 
  (F) Location of the construction project; 
  (G) Name and address of the proposed supplier; and 
  (H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause.   
  (ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed 
price comparison table in the format in paragraph (d) of this clause.  
  (iii) The price of construction material shall include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free certificate may be issued). 
  (iv) Any Contractor request for a determination submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such determination and could not have requested the 
determination before contract award.  If the Contractor does not submit a satisfactory explanation, the Contracting 
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Officer need not make a determination. 
     (2)  If the Government determines after contract award that an exception to the Buy American Act or Balance 
of Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material.   However, when the 
basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not 
less than the differential established in paragraph (b)(3)(i) of this clause. 
     (3)  Unless the Government determines that an exception to the Buy American Act or Balance of Payments 
Program applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of 
Payments Program. 
(d) Data.  To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON  
               ------------------------------------------------------------------------------------------------------------------------------- 
CONSTRUCTION UNIT OF  QUANTITY  PRICE (DOLLARS)* 
MATERIAL DESCRIPTION MEASURE        
 
ITEM 1: 
Foreign Construction Material _____________   ___________   ______________ 
Domestic Construction Material _____________   ___________   ______________   
ITEM 2: 
Foreign Construction Materia l _____________   ___________   ______________ 
Domestic Construction Material  _____________   ___________   ______________ 
 
* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate is 
issued. 
 List name, address, telephone number, and contact for suppliers surveyed.  Attach copy of response; if oral, attach 
summary.  Include other applicable supporting information. 
 
 
DIFFERING SITE CONDITIONS (FAR 52.236-2) (APR 1984) 
 
(a)  The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of (1) subsurface or latent physical conditions at the site which differ materially from those indicated in this 
contract, or (2) unknown physical conditions at the site of an unusual nature, which differ materially from those 
ordinarily encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b)  The Contracting Officer shall investigate the site conditions promptly after receiving the notice.  If the 
conditions do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required 
for, performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.   
 
(c)  No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for 
giving written notice may be extended by the Contracting Officer.  
 
(d)  No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
 
SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK  (FAR 52.236-3) (APR 1984) 
 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
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the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to (1) conditions bearing upon transportation, disposal, handling, and 
storage of materials; (2) the availability of labor, water, electric power, and roads; (3) uncertainties of weather, river 
stages, tides, or similar physical conditions at the site; (4) the conformation and conditions of the ground; and, (5) 
the character of equipment and facilities needed preliminary to and during work performance.  The Contractor also 
acknowledges that it has satisfied itself as to the character, quality, and quantity of surface and subsurface materials 
or obstacles to be encountered insofar as this information is reasonably ascertainable from an inspection of the site, 
including all exploratory work done by the Government, as well as from the drawings, and specifications made a 
part of this contract.  Any failure of the Contractor to take the actions described and acknowledged in this 
paragraph will not relieve the Contractor from responsibility for estimating properly the difficulty and cost of 
successfully performing the work, or for proceeding to successfully perform the work without additional expense to 
the Government. 
 
(b)  The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government.  Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its 
officers or agents before the execution of this contract, unless that understanding or representation is expressly 
stated in this contract. 
 
 
MATERIAL AND WORKMANSHIP (FAR 52.236-5) (APR 1984) 
 
(a)  All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract.  References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog umber, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition.  The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgement of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract.   
 
(b)  The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work.  When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment.  When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work.  When requesting approval, the 
Contractor shall provide full information concerning the material or articles.  When directed to do so, the 
Contractor shall submit samples for approval at the Contractor's expense with all shipping charges prepaid.  
Machinery, equipment, material, and articles that do not have the required approval shall be installed or used at the 
risk of subsequent rejection. 
 
(c)  All work under this contract shall be performed in a skillful and workmanlike manner.  The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless or otherwise objectionable. 
 
SUPERINTENDENCE BY THE CONTRACTOR (FAR 52.236-6) (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
SCHEDULES FOR CONSTRUCTION CONTRACTS (FAR 52.236-15)  (APR 1984) 
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(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule.  
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon 
doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer. If, in the 
opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take 
steps necessary to improve its progress, including those that may be required by the Contracting Officer, without 
additional cost to the Government.  In this circumstance, the Contracting Officer may require the Contractor to 
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to 
submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems 
necessary to demonstrate how the approved rate of progress will be regained.  
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time specified in the contract. Upon making this determination, 
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract.  
 
 
CHANGES   (FAR 52.243-4)  (AUG 1987) 
 
(a)  The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes - 
 
   (1)  In the specifications (including drawings and designs); 
   (2)  In the method or manner of performance of the work; 
   (3)  In the Government-furnished facilities, equipment, materials, services, or site; or 
   (4)  Directing acceleration in the performance of the work. 
 
(b)  Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change 
order under this clause; provided, that the Contractor gives the Contracting Officer written notice stating (1) the 
date, circumstances, and source of the order and (2) that the Contractor regards the order as a change order. 
 
(c)  Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d)  If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required 
for, the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the 
case of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e)  The Contractor must assert its right to an adjustment under this clause within 30 days after (1) receipt of a 



DTCGG1-03-R-3WK069    28 
****************************************************************************************************** 
written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under paragraph (b) 
of this clause, by submitting to the Contracting Officer a written statement describing the general nature and 
amount of proposal, unless this period is extended by the Government.  The statement of proposal for adjustment 
may be included in the notice under paragraph (b) above. 
 
52.244-6 Subcontracts for Commercial Items.  (May 2002) 
 
(a) Definitions. As used in this clause-  
"Commercial item" has the meaning contained in the clause at 52.202-1, Definitions.  
"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor 
or subcontractor at any tier.  
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this 
contract.  
(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:  
(i) 52.219-8, Utilization of Small Business Concerns (Oct 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities.  
(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).  
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (Dec 2001) (38 U.S.C. 4212(a));  
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793).  
(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (June 2000) (46 U.S.C. Appx 1241) 
(flowdown not required for subcontracts awarded beginning May 1, 1996).  
(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations.  
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded 
under this contract.  
(End of clause)  
 
MODIFICATION PROPOSALS - PRICE BREAKDOWN 
 
The Contractor shall furnish a detailed Proposal for all Contract Modification Requests (CMR's) from the 
Contracting Officer.  All Proposals shall reach the Contracting Officer within 20 calendar days after receipt of the 
CMR unless otherwise directed by the Contracting Officer.  The Proposal shall comprise an itemized price 
breakdown in sufficient detail to permit an analysis of all materials, labor, equipment, overhead and profit, at both 
the prime and subcontracting levels and shall cover all work involved in the modification whether such work was 
deleted, added or changed.  In addition, if the Proposal includes a request to extend time it shall show the effect on 
the approved schedule.  Contractor-initiated requests for changes to the contract (other than corrective) shall be 
considered by the Government only if they meet all of the following conditions: 
      (1)  The request shall be submitted to the Contracting Officer by separate correspondence signed by an 
authorized representative of the contractor. 
 (2)  The request shall state how the proposed change would be incorporated into the schedule; whether or 
not a time extension will be necessary, and the calendar date that the Contractor must receive approval or 
disapproval so as not to affect the existing schedule. 
 (3)  The request shall include a complete listing of existing labor, materials and equipment costs and 
proposed change as well as all indirect costs, and delays. It shall include a listing with telephone number, of all 
sources necessary for Government verification of costs and the Contractor's offer.  The Government will reject any 
request that does not provide ALL of the above information in a single submission. 
 
ACCIDENT AND FIRE REPORTING (TAR 1252.223-71) (OCT 1994) 
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(a) The Contractor shall report to the Contracting Officer any accident or fire occurring at the site of the work 
which causes: 
 
     (1)  A fatality or as much as one lost workday on the part of  any employee of the Contractor or any 
subcontractor at any tier; 
     (2)  Damage of $1,000 or more to Federal property, either real or personal; 
     (3)  Damage of $1,000 or more to Contractor or subcontractor owned or leased motor vehicles or mobile 
equipment; or, 
     (4)  Damage for which a contract time extension may be  requested. 
 
(b)  Accident and fire reports required by paragraph (a) above shall be accomplished by the following means: 
 
      (1)  Accidents or fires resulting in a death, hospitalization of five or more persons, or destruction of Federal 
Property (either real or personal), the total value of which is estimated at $100,000 or more, shall be reported 
immediately by telephone to the Contracting Officer or his/her authorized representative and shall be confirmed by 
telegram or facsimile transmission within 24 hours to the Contracting Officer.  Such telegram or facsimile 
transmission shall state all known facts as to extent of injury and damage and as to cause of the accident or fire. 
 (2)  Other accident and fire reports required by paragraph (a) above may be reported by the Contractor 
using a state, private insurance carrier, or contractor accident report form which provides for the statement of: (i) 
The extent of injury, and (ii) the damage and cause of the accident or fire.  Such report shall be mailed or otherwise 
delivered to the Contracting Officer within 48 hours of the occurrence of the accident or fire. 
 
(c)  The contractor shall assure compliance by subcontractors at all tiers with the requirements of this clause. 
 
 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (TAR 1252.242-73)  
        (OCT 1994) 
 
(a)  The Contracting Officer may designate Government personnel to act as the Contracting Officer's Technical 
Representative (COTR) to perform functions under the contract such as review and/or inspection and acceptance of 
supplies, services, including construction, and other functions of a technical nature.  The Contracting Officer will 
provide a written notice of such designation to the Contractor within five working days after contract award or for 
construction, not less than five working days prior to giving the contractor the notice to proceed.  The designation 
letter will set forth the authorities and limitations of the COTR under the contract.    
 
(b) The Contracting Officer cannot authorize the COTR or any other representative to sign documents (i.e., 
contracts, contract modifications, etc.) that require the signature of the Contracting Officer.    
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GENERAL DECISION NY020003 03/07/2003 NY3  

This wage rate is applicable only to the  � seed�  project.  All other delivery orders will have their applicable wage 

rate provided in the request for proposal. 

Date: March 7, 2003 

General Decision Number NY020003  

 

 Superseded General Decision No. NY010003 

 

 State: New York 

 

 Construction Type: 

 BUILDING 

 HEAVY 

 HIGHWAY 

 RESIDENTIAL 

 

 County(ies): 

 BRONX              NEW YORK            RICHMOND 

 KINGS              QUEENS 

 

 BUILDING & RESIDENTIAL CONSTRUCTION PROJECTS (includes 

 single family  homes and apartments up to and including 4 

 stories), HEAVY AND HIGHWAY CONSTRUCTION PROJECTS 

 

 Modification Number     Publication Date 

           0             03/01/2002 

           1             03/08/2002 

           2             03/22/2002 

           3             05/03/2002 

           4             06/07/2002 

           5             07/12/2002 

           6             09/13/2002 

           7             10/04/2002 

           8             12/27/2002 

           9             01/03/2003 

          10             01/10/2003 

          11             01/31/2003 

          12             03/07/2003 
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COUNTY(ies): 

BRONX              NEW YORK            RICHMOND 

KINGS              QUEENS 

 

 * ASBE0012A  01/01/2003                                       Rates           Fringes 

ASBESTOS/INSULATOR WORKERS: 

SCOPE OF WORK: 

 includes application of  all insulating materials, protective 

 coverings,coatings and finishing to  all types of mechanical 

 systems.                                37.46           21.29 

 

HAZARDOUS MATERIAL HANDLER             24.00            6.20 

---------------------------------------------------------------- 

 

 * BOIL0005A  09/01/2002                                       Rates           Fringes 

BOILERMAKER                              $37.50          22.84+a 

 

FOOTNOTE: 

 

a. PAID HOLIDAYS:  New Years Day,  Thanksgiving Day, Memorial Day,  Independence Day, Labor Day and 

Good Friday, Friday after Thanksgiving, Christmas Eve Day and New Years Eve 

---------------------------------------------------------------- 

 

 * BRNY0001A  07/01/2002 

                                        Rates           Fringes 

BRICKLAYERS                              36.57           17.21 

 STONEMASONS                  30.69           17.90 

---------------------------------------------------------------- 

 

 BRNY0001B  07/01/2002 

                              Rates           Fringes 

POINTERS, CLEANERS & CAULKERS     34.25           12.65 

---------------------------------------------------------------- 

 

 BRNY0003A  01/01/2003 
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                                         Rates           Fringes 

TERRAZZO WORKERS                         39.03           14.60 

TERRAZZO FINISHERS             30.07           14.60 

---------------------------------------------------------------- 

 

 BRNY0004A  01/01/2000 

                                      Rates           Fringes 

MARBLE SETTERS                      28.72           15.65 

---------------------------------------------------------------- 

 

 BRNY0020A  01/01/2000 

                                 Rates           Fringes 

 

MARBLE FINISHERS                         23.69           16.83 

---------------------------------------------------------------- 

 

 BRNY0024A  01/01/2000 

                                          Rates           Fringes 

MARBLE POLISHERS                         29.90           12.38 

---------------------------------------------------------------- 

 

 BRNY0052A  11/04/2002 

                                          Rates           Fringes 

TILE LAYERS                              33.67           18.86 

---------------------------------------------------------------- 

 

 BRNY0088A  12/02/2002 

                                          Rates           Fringes 

TILE FINISHERS                           29.37           14.50 

---------------------------------------------------------------- 

 

 CARP0001Y  01/01/2003 

                                          Rates           Fringes 

CARPENTERS: 

  Carpenters & Soft floor 

layers                                   37.36           24.70 

---------------------------------------------------------------- 
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 * CARP0740A  01/01/2003 

                                          Rates           Fringes 

MILLWRIGHTS                              36.06           28.58 

---------------------------------------------------------------- 

 

 * CARP1456E  01/01/2003 

                                          Rates           Fringes 

DOCKBUILDERS                             35.67           24.70 

 

---------------------------------------------------------------- 

 

 * CARP1456F  01/01/2003 

                                          Rates           Fringes 

DIVERS                                     43.80          24.70 

DIVER TENDERS                             32.40          24.70 

---------------------------------------------------------------- 

 

 * CARP1536A  07/01/2002 

                                          Rates           Fringes 

TIMBERMEN                                32.61           24.70 

---------------------------------------------------------------- 

 

 ELEC0003A  05/09/2002 

                                          Rates           Fringes 

ELECTRICIANS                             39.00           27.85 

 Jobbing, and maintenance 

  and repair work                         22.60           10.34+a 

 

PAID HOLIDAYS: 

 

a. New Years Day, Martin Luther King, Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day, 

Labor Day, Columbus Day, Election Day, Thanksgiving Day, the day after Thanksgiving Day, and Christmas Day 

---------------------------------------------------------------- 

 

 ELEC1049A  10/01/2001 

                                          Rates           Fringes 

QUEENS COUNTY 
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LINE CONSTRUCTION: Substation and Switching structures  pipe type cable installation and  maintenance jobs or 

projects; Railroad electrical distribution/transmission systems maintenance (when work is not performed by railroad 

employees) Overhead and Underground transmission/distribution line work.  Fiber optic, telephone cable and 

equipment  

 Lineman and Cable Splicer;              33.10          10.39 

 Heavy Equipment Operator;               23.33           6.99 

 Groundman                                17.50           6.08 

 Tree Trimmer                             20.85           6.98 

---------------------------------------------------------------- 

 

 ELEV0001B  07/01/1998 

                                          Rates           Fringes 

ELEVATOR MECHANICS (New Construction)   34.415          10.805+a 

 

ELEVATOR MECHANICS (Modernization and Repair)   28.576          10.655+a 

 

FOOTNOTE: 

 a.  PAID HOLIDAYS:  New Year's Day, Lincoln's Birthday,   Washington's Birthday, Memorial Day, Independence 

Day,   Labor Day, Columbus Day, Veteran's Day, Thanksgiving Day,   Friday after Thanksgiving, and Christmas 

Day.  PAID VACATION:  Employer contributes 8% of regular basic   hourly rate as vacation pay for employees with 

more than   5 years of service, and 6% for employees with less than   5 years of service 

---------------------------------------------------------------- 

 

 ENGI0014B  07/01/2000 

                                          Rates           Fringes 

POWER EQUIPMENT OPERATORS (HEAVY & HIGHWAY): 

 

 GROUP 1                                  45.17           16.95+a 

 GROUP 2                                  37.17           16.95+a 

 GROUP 3                                  37.43           16.95+a 

 GROUP 4                                  36.53           16.95+a 

 GROUP 5                                  35.80           16.95+a 

 GROUP 6                                  34.75           16.95+a 

 

 GROUP 7                                  34.98           16.95+a 

 GROUP 8                                  33.94           16.95+a 

 GROUP 9                                  33.19           16.95+a 

 GROUP 10                                 33.08           16.95+a 
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 GROUP 11                                 30.37           16.95+a 

 GROUP 12                                 31.04           16.95+a 

 GROUP 13                                 30.88           16.95+a 

 GROUP 14                                 23.13           16.95+a 

 GROUP 15                                 21.73           16.95+a 

 

  POWER EQUIPMENT OPERATOR CLASSIFICATIONS 

 

GROUP 1:  Tower crane 

GROUP 2:   Backhoes, power shovel, Hydraulic clam shells,moles and machines of a similar type 

GROUP 3:  Mine hoists and crane, etc. used as mine hoists 

GROUP 4:  Gradalls, keystones, cranes (with digging buckets), bridge cranes, trenching machines, vermeer cutter 

and machines of a similar nature 

GROUP 5:  Piledrivers, derrick boats, tunnel shovels 

GROUP 6:  Raise bore drill, and machines of a similar nature 

GROUP 7:  Back filling machines, cranes, mucking machines, dual drum pavers 

GROUP 8:  Mixers (concrete w/loading attachments), concrete pavers, cableways, land derricks, power house (low 

pressure units), concrete pumps 

GROUP 9:  Concrete plants, well drilling machines, stone crushers double drum hoist, power house (other than 

above) 

GROUP 10: Concrete mixers 

GROUP 11: Elevators 

GROUP 12: Concrete breaking machine, Hoists (single drum), 

load masters, locomotive and dinkies over 10 tons, 

GROUP 13:  Vibratory console 

GROUP 14:  Compressors (portable 3 or more in battery), tugger machine (caissons) well point pumps, chum drill 

GROUP 15:  Boilers, (high pressure, compressors (portable, single, or 2 in battery, not over 100' apart), pumps 

(river cofferdam and welding machines (except where arc is operated by members of local 15) push button 

machines, all engines irrespective of power (power pac) used to drive auxiliary equipment, air, hydraulic etc. 

PREMIUMS ON CRANES (Crawler or Truck): 

 100' to 149' boom - add   .50 

 150' to 249' boom - add   .75 

 250' to 349' boom - add  1.00 

 350' to 450' boom - add  1.50 

 

UTILITY CONSTRUCTION: 

 Utility compressors                      20.65           16.95+a 

 Off shift compressors                 26.43           16.95+a 
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 Horizontal boring rig                    31.70           16.95+a 

 

PAVING CONSTRUCTION: 

  Asphalt spreader                       32.99           16.95+a 

  Asphalt roller                             32.08           16.95+a 

  Asphalt plants                            27.63           16.95+a 

 

STEEL ERECTION: 

 Three drum derricks                   41.07           16.95+a 

 Cranes, Hydraulic Cranes,  2 drum derricks, Forklifts, 

  Boom Trucks                             39.41           16.95+a 

 Compressors, Welding Machines           27.91           16.95+a 

 

Premiums for Cranes on Steel Erection: 

 100' to 149' boom  - add  1.75 

 150' to 249' boom  - add  2.00 

 250' to 349' boom  - add  2.25 

 350' to 450' boom  - add  2.75 

 Tower crane        - add  2.00 

 

FOOTNOTE: 

 a. Paid Holidays:  New Year's Day; Lincoln's Birthday;  Washington's Birthday; Memorial Day; Independence Day;  

Labor Day; Veterans Day;  Columbus Day; Election Day;  Thanksgiving Day; and Christmas Day;  provided the 

employee  works one day the payroll week in which the holiday occurs. 

---------------------------------------------------------------- 

 

 ENGI0014C  08/01/1999 

                                          Rates           Fringes 

POWER EQUIPMENT OPERATORS 

 (BUILDING & RESIDENTIAL): 

 

 GROUP 1                                  37.46           16.95+a 

 GROUP 2                                  37.08           16.95+a 

 GROUP 3                                  35.51           16.95+a 

 GROUP 4                                  34.96           16.95+a 

 GROUP 5                                  28.05           16.95+a 

 

  POWER EQUIPMENT OPERATORS CLASSIFICATIONS 



DTCGG1-03-R-3WK069    38 
****************************************************************************************************** 

GROUP 1:  Double drum 

GROUP 2:  Stone derrick, cranes, hydraulic cranes, boom trucks 

GROUP 3:  4 pole Hoist, Single Drum Hoists 

GROUP 4:  Fork lift, house cars, plaster (platform machine), plaster bucket, concrete pump and all other equipment 

used for hoisting material 

GROUP 5: Compressors, welding machines (cutting concrete work),paint spraying, sand blasting, pumps (with the 

exclusion of concrete pumps), house car (settlement basis only), all engines irrespective of power (power pac) used 

to drive auxiliary equipment, air, hydraulic, etc., boilers 

 

Premiums for Cranes: 

 100'-149' boom - add  1.75 

 150'-249' boom - add  2.00 

 250'-349' boom - add  2.25 

 350'-450' boom - add  2.75 

 Tower cranes     add  2.00 

 

FOOTNOTE: 

  a.  PAID HOLIDAYS:  New Year's Day, Lincoln's Birthday, Memorial Day, Independence Day, Labor Day, 

Veteran's Day, Columbus Day, Election Day, Thanksgiving Day, and Christmas Day, provided the employee works 

one day in the payroll week in which the holiday occurs 

---------------------------------------------------------------- 

 

 * IRON0040P  01/01/2003 

                                         Rates           Fringes 

BRONX, NEW YORK, RICHMOND 

 

 IRONWORKERS (STRUCTURAL)                 35.50          35.73 

---------------------------------------------------------------- 

 

 IRON0046C  07/01/2001 

                                          Rates           Fringes 

IRONWORKERS (METALLIC LATHERS)           36.50         21.42 

---------------------------------------------------------------- 

 

 IRON0197A  01/01/2003 

                                          Rates           Fringes 

IRONWORKERS (STONE DERRICKMAN)           35.76          27.75 

---------------------------------------------------------------- 
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 * IRON0361P  01/01/2003 

                                          Rates           Fringes 

KINGS, QUEENS 

 

IRONWORKERS (STRUCTURAL)                 35.50          35.73 

---------------------------------------------------------------- 

 

 * IRON0580A  01/01/2003 

 

                                          Rates           Fringes 

IRONWORKERS (ORNAMENTAL)                 35.15          27.40 

---------------------------------------------------------------- 

 

 LABO0006A  07/01/2001 

                                          Rates           Fringes 

BUILDING CONSTRUCTION 

 

LABORERS: 

 CEMENT AND CONCRETE WORKERS            29.50           13.32 

---------------------------------------------------------------- 

 

 LABO0029A  07/01/2001 

                                          Rates           Fringes 

LABORERS: (Heavy) 

 

  Blasters                                 31.53          16.70 

  Blasters (hydraulic trac drill)          32.08          16.70 

  Hydraulic Trac Drill                     28.38          16.70 

  Wagon; Airtrac; Quarry Bar 

Drill Runners                            27.83          16.70 

  Jackhammers, Chippers, Spaders, Concrete Breakers, All Other Pneumatic Tools, Walk Behind Self-Propelled 

Hydraulic Asphalt and Concrete Breaker         27.14          16.70 

Powder Carriers                         24.50          16.70 

---------------------------------------------------------------- 

 

 LABO0078A  12/01/2002 

                                          Rates           Fringes 
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ASBESTOS (Removal, Abatement, Encapsulation or Decontamination of asbestos); 

 LEAD; & HAZARDOUS 

 WASTE LABORERS (Hazardous Waste, 

 Hazardous Materials, Biochemical 

 and Mold  Remediation, HVAC, 

 Duct Cleaning,  Re-spray 

 Fireproofing, etc.                       23.85           6.35 

---------------------------------------------------------------- 

 

 LABO0079A  01/01/2001 

                                          Rates           Fringes 

LABORERS: (Building) 

 

 Mason Tenders                            25.55           13.19 

 Demolition Laborers 

Tier A                                 26.55           12.99 

Tier B                                 16.25            6.40 

 

                CLASSIFICATIONS 

 

TIER A:  Responsible for the removal of all interior petitions and structural petitions that can consist of sheet rock, 

block or masonry.  Also, all structural slab openings for ducts,mechanical, shafts, elevators, slab openings and 

exterior walls where the building is not being completely demolitioned. 

 

TIER B:  Responsible for shoveling of debris into containers,pushing containers from the inside to the outside of 

thebuilding. 

---------------------------------------------------------------- 

 

 LABO0147A  07/01/2000 

                                          Rates           Fringes 

LABORERS 

 

           FREE AIR TUNNEL WORKERS 

 

Tunnel Workers (including Maintenance Men, Inside Muck Lock Tenders, Pump Men Electricians, Cement 

Finishers, Caulkers, Hydraulic Men, Sheild Men, Monorail Operators, Motor Men,Conveyor Men, Powder Carriers, 

Pan Men, Riggers, Chuck Tenders,Track Men Painters, Nippers, Brakemen, Cable Men, Hose Men, Grout 
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Men, Gravel Men, Form Workers, Concrete Workers, Tunnel Laborers, Mole Nipper (one (1) Mole Sipper per 

Working Shaft per Shift for up to and including Two (2) Moles) 

 

LABORERS                                 26.31           13.06 

---------------------------------------------------------------- 

 LABO0731A  07/01/2001 

                                          Rates           Fringes 

LABORERS: (Building, 

  Heavy and Residential): 

  UNSKILLED                                28.74          14.64 

  UTILITY LABORER                         28.59          14.64 

Paid Holidays: 

Labor Day and Thanksgiving Day 

---------------------------------------------------------------- 

 LABO1010A  07/01/2001 

                                          Rates           Fringes 

LABORERS HIGHWAY CONSTRUCTION: 

 FORMSETTERS                             32.04           15.55+a 

 LABORERS                                28.94           15.55+a 

  Landscape Planting & Maintenance       28.84           15.55+a 

  Fence Installer & Repairer             28.84           15.55+a 

  Slurry/Sealcoater/Play Equipment 

Installer                              28.69           15.55+a 

  Maintenance Safety Surface             28.44           15.55+a 

  Small Power Tools Operator             28.44           15.55+a 

  Small Equipment Operator (Not 

Operating Engineer)                    28.94           15.55+a 

 

FOOTNOTES: 

 

a.  PAID HOLIDAYS:  Memorial Day, Fourth of July, Labor Day, Columbus Day, Election Day and Thanksgiving 

Day, provided the employee has worked one (1) day in the calendar week in which the said holiday occurs. 

---------------------------------------------------------------- 

 

 LABO1018A  07/01/2001 

                                          Rates           Fringes 

LABORERS: 

  Asphalt Rakers                          32.36           15.55+a 
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  Asphalt Tampers                         29.92           15.55+a 

  Screedman/Micropaver                   32.73           15.55+a 

Landscape Planting & Maintenance 

 Fence Installer/Maintenance          29.81           15.55+a 

Play Equipment/Safety Surface 

 Installer                             29.31           15.55+a 

Slurry/Sealcoater                      29.31           15.55+a 

Shoveler, General Laborers/ 

 All other incidental work             29.81           15.55+a 

Line Striping Installers               29.56           15.55+a 

Small Equipment Operator              29.56           15.55+a 

 

FOOTNOTE: 

a.  Paid Holidays:  Memorial Day, Independence Day, Labor Day, Columbus Day, Election Day, Veterans Day, and 

Thanksgiving Day 

---------------------------------------------------------------- 

 PAIN0009B  05/01/2002 

                                          Rates           Fringes 

PAINTERS 

 Painters, Drywall Finishers, Lead 

  Abatement Worker (Bridge Work)         30.25           15.42 

 Spray, Scaffold and Sandblasting        33.25           15.42 

 GLAZIERS                                 32.20           20.17 

All repair and maintenance work on particular building, whenever performed, where the total cumulative contract is 

under $100,000.00. 

 GLAZIERS                                 19.05          11.44 

---------------------------------------------------------------- 

 PAIN0806A  10/01/2002 

                                          Rates           Fringes 

PAINTERS: 

Structural steel and Bridge                               38.75          22.78 

---------------------------------------------------------------- 

 PAIN1974A  07/03/2002 

                                          Rates           Fringes 

DRYWALL TAPERS/POINTERS                 33.82 

---------------------------------------------------------------- 

 PLAS0260A  07/01/1999 

                                          Rates           Fringes 
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BRONX, NEW YORK AND RICHMOND 

COUNTIES: 

 PLASTERERS                              27.91           15.55 

---------------------------------------------------------------- 

 PLAS0260B  07/01/1999 

                                          Rates           Fringes 

KINGS AND QUEENS COUNTIES 

 PLASTERERS                              27.91           15.16 

---------------------------------------------------------------- 

 PLAS0530A  07/01/2002 

                                          Rates           Fringes 

DRYWALL PLASTERERS                        31.66           16.06 

---------------------------------------------------------------- 

PLAS0780A  07/01/2002 

                                          Rates           Fringes 

CEMENT MASONS                            38.00          17.85 

---------------------------------------------------------------- 

 PLUM0001K  07/01/2002 

                                          Rates           Fringes 

PLUMBERS:                                40.51           23.16 

JOBBING AND ALTERATIONS Any repair and or replacement of the present plumbing system that does not 

change the existing roughing                   20.97           7.43 

---------------------------------------------------------------- 

 * PLUM0638A  01/01/2003 

                                          Rates           Fringes 

SPRINKLER FITTERS, 

 STEAMFITTERS                            38.32           26.07 

 

SERVICE FITTERS                          26.30            2.55 

 

Service Fitter work shall consist of all repair, service and maintenance work on domestic, commerical and industrial 

refrigeration, air conditioning and air cooling, stoker and oil burner apparatus and heating apparatus etc., including 

but not exclusively the charging, evacuation, leak testing and assembling for all machines for domestic, commercial 

and industrial refrigeration, air conditioning and heating apparatus. Also, work shall include adjusting, including 

capacity adjustments, checking and repairing of replacement of all controls and start up of all machines and 

repairing all defects that may develop on any system for domestic, commercial and industrial refrigeration and all 

air conditioning, air cooling,stoker and oil burner apparatus and heating apparatus regardless of size or type. 

---------------------------------------------------------------- 
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 ROOF0008C  07/01/2001 

                                          Rates           Fringes 

ROOFERS                                   29.08           18.78 

---------------------------------------------------------------- 

 SHEE0028B  08/01/2002 

                                          Rates           Fringes 

SHEET METAL WORKERS                      37.17           24.13 

---------------------------------------------------------------- 

 * TEAM0282B  07/01/2002 

                                          Rates           Fringes 

TRUCK DRIVERS: 

  Asphalt                                  29.085         21.1025+a+b 

  High Rise                                32.01          19.5525+a+b 

  Euclids & Turnapulls                    29.65          21.1025+a+b 

FOOTNOTES: 

PAID HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, Independence Day, Labor Day, Columbus 

Day, Election Day, Veterans' Day (Armistice Day), Thanksgiving Day and Christmas Day.  Employees working two 

(2) days in the calendar week in which a holiday falls are to be paid for such holiday, provided that they shape each 

remaining workday during such calendar week. 

b. VACATION:  For each 15 days worked within the contract year an employee will receive one day's vacation with 

pay with a maximum vacation of 3 weeks per year. 

---------------------------------------------------------------- 

 TEAM0813A  12/01/1998 

                                       Rates           Fringes 

TRUCKDRIVERS: 

 

  GROUP 1                             19.49           3.61+a 

  GROUP 2                             19.76           3.61+a 

  GROUP 3                             19.90           3.61+a 

  GROUP 4                             20.23           3.61+a 

  GROUP 5                             20.40           3.61+a 

  GROUP 6                             21.29           3.61+a 

  GROUP 7                             22.40           3.61+a 

  GROUP 8                             19.90           3.61+a 

 

FOOTNOTE: 
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  a.  PAID HOLIDAYS:  New Year's Day, Martin Luther King, Jr.'s Birthday, Presidents' Day, Memorial Day, 

Independence Day, Labor Day, Columbus Day, Thanksgiving Day, Christmas Day, Employee's Birthday, Two(2) 

Personal Days, and any holiday or day of mourning proclaimed as such by the State or Federal Government. 

       TRUCK DRIVER CLASSIFICATIONS 

GROUP 1:  Closed body trucks with self contained loading unit up to and including 22 yard capacity. 

GROUP 2:  Open trucks, rack body or trucks with no self contained mechanical loading device, up to 22 yard 

capacity.  One-container tractor hoist 

GROUP 3:  10 wheel, open trucks, container loaders, dino-master, over-cab loaders, rack body trucks, or any 

trucks 22 yards to and including 25 yards capacity. 

GROUP 4:  Rubbish and garbage trucks, 26 yards to and including 31 yards. 

GROUP 5:  Single axle working non-compactor containers up to 15 yards capacity on rubbish and garbage 

removal. 

GROUP 6:  Roll-off trucks up to and including 42 yard capacity. 

GROUP 7:  Roll-off truck with more than 42 yard capacity or any tractor trailer trucks. 

GROUP 8:  One-container tractor hoist on construction and alteration debris removal. 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

================================================================ 

Unlisted classifications needed for work not included within the scope of the classifications listed may be added 

after award only as provided in the labor standards contract clauses 

(29 CFR 5.5(a)(1)(ii)). 

---------------------------------------------------------------- 

In the listing above, the "SU" designation means that rates listed under that identifier do not reflect collectively 

bargained wage and fringe benefit rates.  Other designations indicate unions whose rates have been determined to 

be prevailing. 

      WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter?  This can be:* an existing published wage determination* a 

survey underlying a wage determination* a Wage and Hour Division letter setting forth a  position on a wage 

determination matter* a conformance (additional classification and rate)  ruling 

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage 

and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have 

responsibility for the Davis-Bacon survey program.  If the response from this initial contact is not satisfactory, then 

the process described in 2.) and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

     Branch of Construction Wage Determinations 

     Wage and Hour Division 



DTCGG1-03-R-3WK069    46 
****************************************************************************************************** 

     U. S. Department of Labor 

     200 Constitution Avenue, N. W. 

     Washington, D. C.  20210 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write 

to: 

          Wage and Hour Administrator 

          U.S. Department of Labor 

          200 Constitution Avenue, N. W. 

          Washington, D. C.  20210 

The request should be accompanied by a full statement of the interested party's position and by any information 

(wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the 

issue. 3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board). Write to: 

          Administrative Review Board 

          U. S. Department of Labor 

          200 Constitution Avenue, N. W. 

          Washington, D. C.  20210 

4.) All decisions by the Administrative Review Board are final. 

            END OF GENERAL DECISION 
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SECTION K  
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS 

 
 
K.1  CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (FAR 52.203-2)  (APR 1985) 
 
(a)  The offeror certifies that - 
      (1)  The prices in this offer have been arrived at independently, without, for the purpose of restricting 
competition, any consultation, communication, or agreement with any other offeror or competitor relating to (i) 
those prices, (ii) the intention to submit an offer, or (iii) the methods or factors used to calculate the prices offered; 
     (2)  The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or 
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract 
award (in the case of a negotiated solicitation) unless otherwise required by law; and 
     (3)  No attempt has been made or will be made by the offeror to induce any other concern to submit or not to 
submit an offer for the purpose of restricting competition. 
 
(b)  Each signature on the offer is considered to be a certification by the signatory that the signatory - 
 
     (1)  Is the person in the offeror's organization responsible for determining the prices being offered in this bid or 
proposal, and that the signatory has not participated and will not participate in any action contrary to subparagraphs 
(a)(1) through (a)(3) above; or 
     (2) (i)  Has been authorized, in writing, to act as agent for the following principals in certifying that those 
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through 
(a)(3) above ____________________________ (insert full name of person(s) in the offeror's organization 
responsible for determining the prices offered in this bid or proposal, and the title of his or her position in the 
offeror's organization); 
   (ii)  As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
   (iii)  As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) above. 
 
(c)  If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a signed 
statement setting forth in detail the circumstances of the disclosure. 
  
K.2  CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE 
        CERTAIN FEDERAL TRANSACTIONS (FAR 52.203-11) (APR 1991) 
 
(a)  The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to 
Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in 
paragraph (b) of this certification. 
 
(b)  The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989- 
 
     (1)  No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or 
cooperative agreement; 
 
     (2)  If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
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transaction) have been paid, or will be paid, to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its 
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
     (3)  He or she will include the language of this certification in all subcontract awards at any tier and require that 
all recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract 
imposed by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision or who fails to file or amend the disclosure form to be filed or amended by this provision, shall be subject 
to a civil penalty of not less than $10,000, and not more than $100,000, for each such failure. 
 
K.3  TAXPAYER IDENTIFICATION  (FAR 52.204-3)   (OCT 1998) 
 
(a) Definitions.   "Common parent," as used in this provision, means that corporate entity that owns or controls an 
affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of which the 
offeror is a member.  
 
"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number.  
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, 
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment 
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the 
offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the 
contract.  
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the 
payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS 
records to verify the accuracy of the offeror's TIN.  
 
(d) Taxpayer Identification Number (TIN).  
 
( ) TIN: _____________________.  
( ) TIN has been applied for.  
( ) TIN is not required because:  
 ( ) Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income 
effectively connected with the conduct of a trade or business in the United States and does not have an office or 
place of business or a fiscal paying agent in the United States;  
 ( ) Offeror is an agency or instrumentality of a foreign government;  
 ( ) Offeror is an agency or instrumentality of the Federal Government.  
 
(e) Type of organization.  

( ) Sole proprietorship;  
( ) Partnership;  
( ) Corporate entity (not tax-exempt);  
( ) Corporate entity (tax-exempt);  
( ) Government entity (Federal, State, or local);  
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( ) Foreign government;  
( ) International organization per 26 CFR 1.6049-4;  
( ) Other _________________________.  
 
(f) Common parent.  

( ) Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.  
( ) Name and TIN of common parent:  
 
 
  Name _____________________________  
  TIN ______________________________  
 
K.4  52.209-5.Certification Regarding Debarment, Suspension, Proposed Debarment, and Other 
Responsibility Matters (Dec 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
(i) The Offeror and/or any of its Principals-  
(A) Are o are not o presently debarred, suspended, proposed for debarment, or declared ineligible for the award of 
contracts by any Federal agency;  
(B) Have o have not o, within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
(C) Are o are not o presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, 
commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.  
(ii) The Offeror has o has not o, within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a 
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, 
Title 18, United States Code.  
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information 
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course 
of business dealings.  
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default.  
(End of provision)  
 
K.5  52.219-1 Small Business Program Representations  (Apr 2002) Alt 1 
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(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 236220.  
(2) The small business size standard is $28.5 million.  
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
(b) Representations.  
(1) The offeror represents as part of its offer that it o is, o is not a small business concern.  
(2) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.] The offeror represents, for general statistical purposes, that it o is, o is not, a small disadvantaged 
business concern as defined in 13 CFR 124.1002.  
(3) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.] The offeror represents as part of its offer that it o is, o is not a women-owned small business concern.  
(4) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.] The offeror represents as part of its offer that it o is, o is not a veteran-owned small business concern.  
(5) [Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) 
of this provision.] The offeror represents as part of its offer that it o is, o is not a service-disabled veteran-owned 
small business concern.  
(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.] The offeror represents, as part of its offer, that-  
(i) It o is, o is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and  
(ii) It ___ is, ____ is not a joint venture that complies with the requirements of 13 CFR part 126, and the 
representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or 
concerns that are participating in the joint venture. [The offeror shall enter the name or names of the HUBZone 
small business concern or concerns that are participating in the joint venture:__________.] Each HUBZone small 
business concern partic ipating in the joint venture shall submit a separate signed copy of the HUBZone 
representation.  
(c) Definitions. As used in this provision-  
"Service-disabled veteran-owned small business concern"-  
(1) Means a small business concern-  
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and  
(ii) The management and daily business operations of which are controlled by one or more service-disabled 
veterans or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such 
veteran.  
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16).  
"Small business concern" means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR part 121 and the size standard in paragraph (a) of this provision.  
"Veteran-owned small business concern" means a small business concern-  
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and  
(2) The management and daily business operations of which are controlled by one or more veterans.  
"Women-owned small business concern" means a small business concern-  
(1) That is at least 51 percent owned by one or more women; or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and  
(2) Whose management and daily business operations are controlled by one or more women.  
(d) Notice.  
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(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then 
the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to 
be furnished.  
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-  
(i) Be punished by imposition of fine, imprisonment, or both;  
(ii) Be subject to administrative remedies, including suspension and debarment; and  
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
(7). [Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.] The offeror 
shall check the category in which its ownership falls:  
_____ Black American.  
_____ Hispanic American.  
_____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).  
_____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, 
Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust 
Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of 
Micronesia, the Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, 
Kiribati, Tuvalu, or Nauru).  
_____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri 
Lanka, Bhutan, the Maldives Islands, or Nepal).  
_____ Individual/concern, other than one of the preceding.  
 

(End of provision) 
 
K.6  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FAR 52.222-22) (FEB 1999) 
 
The offeror represents that - 
 
 (a)  It ___ has, ___ has not participated in a previous contract or subcontract subject to the Equal Opportunity 
clause of this solicitation;  
 
 (b)  It ___ has, ___ has not, filed all required compliance reports; and 
 

(c) Representations indicating submission of required compliance reports, signed by proposed 
subcontractors, will be obtained before subcontract awards. 

 
 
Compliance with Veterans' Employment Reporting Requirements. (52.222-38)  (Dec 2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 
4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment 
Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted 
the most recent VETS-100 Report required by that clause.  
(End of provision)  
 
 
K.7  RECOVERED MATERIAL CERTIFICATION   (FAR 52.223-4)   (OCT 1997) 
 
As required by the Resource Conservation and Recovery Act of 1976 (42 USC 6962(c)(3)(A)(i), the offeror 
certifies, by signing this offer, that the percentage of recovered materials to be used in the performance of the 
contract will be at least the amount required by the applicable contract specifications. 
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K8    52.223-13 . Certification of Toxic Chemical Release Reporting (Oct 2000) 

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive 
Order 12969, August 8, 1995.  
(b) By signing this offer, the offeror certifies that-  
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) 
(42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
[Check each block that is applicable.]  
[ ] (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) 
of EPCRA, 42 U.S.C. 11023(c);  
[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 
42 U.S.C. 11023(b)(1)(A);  
[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or  
[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth 
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any 
other territory or possession over which the United States has jurisdiction.  

(End of provision)  

 K 9    52.225-10 Notice of Buy American Act Requirement-Construction Materials (May 2002)  
 

(a) Definitions. "Construction material," "domestic construction material," and "foreign construction material," 
as used in this provision, are defined in the clause of this solicitation entitled "Buy American Act-
Construction Materials" (Federal Acquisition Regulation (FAR) clause 52.225-9.  

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a 
determination before submission of offers. The offeror shall include the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a 
determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received 
a response to a previous request, the offeror shall include the information and supporting data in the offer.  
(c) Evaluation of offers.  
(1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act, 
based on claimed unreasonable cost of domestic construction material, by adding to the offered price the 
appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the 
clause at FAR 52.225-9.  
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost.  
(d) Alternate offers.  
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material.  
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(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has 
not yet determined an exception applies.  
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-  
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or  
(ii) May be accepted if revised during negotiations.  
(End of provision)  
 
K.10  REMOVAL AND DISPOSAL OF HAZARDOUS SUBSTANCES - APPLICABLE  
          LICENSES AND PERMITS   (TAR 1252.223-70)   (DEC 1997) 
 
The Contractor certifies that it has [___] does not have [___] all licenses and permits required by Federal, State and 
local laws to perform hazardous substances removal or disposal services.  If the Contractor does not currently 
possess these documents, it hereby certifies that it will obtain all requisite licenses and permits within _______ days 
after date of award.  The Contractor shall provide evidence of said documents to the Contracting Officer or 
designated Government representative prior to commencement of work under the contract. 
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SECTION L 
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 

 
L.1  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FAR 52.252-1)  
       (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text.  Upon request, the Contracting Officer will make their full text available.  The offeror 
is cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with 
its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision 
by paragraph identifier and provide the appropriate information with its quotation or offer.  Also, the full text of a 
solicitation provision may be accessed electronically at this address:  http://www.arnet.gov/far 
 
52.215-1 Instructions to Offerors—Competitive Acquisition   MAY 2001 
52.236-28 Preparation of Proposals -- Construction OCT 1997 
1252.211-70 Brand Name or Equal (TAR) OCT 1996 
 
L.2  APPROVAL OF CONTRACT  (FAR 52.204-1)  (DEC 1989) 
 
This contract is subject to the written approval of the Commanding Officer/Contracting Officer, USCG Civil 
Engineering Unit, Providence, or his designated representative, and shall not be binding until so approved. 
 
L.3  CONTRACTOR IDENTIFICATION NUMBER - DATA UNIVERSAL NUMBERING SYSTEM  
(DUNS) NUMBER   (FAR 52.204-6)   (Jun 1999) 
 
(a)  The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
"DUNS" followed by the DUNS number that identifies the offeror's name and address exactly as stated in the offer. 
The DUNS number is a nine-digit number assigned by Dun and Bradstreet Information Services.  
 
(b)  If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A 
DUNS number will be provided immediately by telephone at no charge to the offeror. For information on obtaining 
a DUNS number, the offeror, if located within the United States, should call Dun and Bradstreet at 1-800-333-0505. 
The offeror should be prepared to provide the following information:  
 
 (1)  Company name.  (5)  Chief executive officer/key manager.  
 (2)  Company address.  (6)  Date the company was started. 
 (3)  Company telephone number.  (7)  Number of people employed by the company.  
 (4)  Line of business.  (8)  Company affiliation.  
 
(c)  Offerors located outside the United States may obtain the location and phone number of the local Dun and 
Bradstreet Information Services office from the Internet home page at http://www.dnb.com/. If an offeror is unable 
to locate a local service center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com. 
 
L.4  AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL 
       SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS, FPMR 
       Part 101-29   (FAR 52.211-1) (AUG 1998) 
 
(a) The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions, FPMR Part 101-29, 
and copies of specifications, standards, and commercial item descriptions cited in this solicitation may be obtained 
for a fee by submitting a request to-- 
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 GSA Federal Supply Service  
 Specifications Section, Suite 8100  
 470 East L'Enfant Plaza, SW  
 Washington, DC 20407  
 Telephone (202) 619-8925  
 Facsimile (202) 619-8978 
 

(b) If the General Services Administration, Department of Agriculture, or Department of Veterans Affairs 
issued this solicitation, a single copy of specifications, standards, and commercial item descriptions cited in this 
solicitation may be obtained free of charge by submitting a request to the addressee in paragraph (a) of this 
provision. Additional copies will be issued for a fee. 

(c)   
(d)  

L.5   AVAILABILITY OF SPECIFICATIONS LISTED IN THE DoD INDEX OF  SPECIFICATIONS  
AND STANDARDS (DoDISS) AND DESCRIPTIONS LISTED IN THE ACQUISITION   MANAGEMENT 
SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L    (FAR 52.211-2) (DEC 
1999) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained -- 
 
 (a) From the ASSIST database via the Internet at http://assist.daps.mil ; or 
 (b)  By submitting a request to the--  
 
 Department of Defense Single Stock Point (DoDSSP), Building 4, Section D  
 700 Robbins Avenue, Philadelphia, PA 19111-5094  
 Telephone (215) 697-2667/2179  
 Facsimile (215) 697-1462.  
 
L.6  AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF FEDERAL 
 SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (FAR            52.211-3)  
(JUN 1988) 
 
The specifications cited in this solicitation may be obtained from:  "Referenced specifications may be obtained 
from the sponsoring organization listed in the specification package.  The request should identify the solicitation 
number and the specification requested by date, title, and number, as cited in the solicitation." 
 
L.7   TYPE OF CONTRACT  (FAR 52.216-1)  (APR 1984) 
 
The Government contemplates award of a firm fixed price, Indefinite Delivery – Indefinite Quantity (IDIQ) 
contract resulting from this solicitation. 
 
L.8  SERVICE OF PROTEST (FAR 52.233-2) (AUG 1996) 
 
(a)  Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an  
 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer by obtaining written and dated acknowledgment of receipt from Contracting Officer, CEU 
Providence, 300 Metro Center Blvd., Warwick, RI  02886. 
 
(b)  The copy of any protest shall be received in the office designated above within one day of filing a protest with 
GAO. 
 
L.9  PRECONSTRUCTION CONFERENCE   (FAR 52.236-26)   (FEB 1995)    
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If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the 
items to be discussed.  
(End of clause)  
 
L 10  52.237-1  SITE VISIT (Apr 1984) 
Offerors or quoters are urged and expected to inspect the site where services are to be performed and to satisfy 
themselves regarding all general and local conditions that may affect the cost of contract performance, to the extent 
that the information is reasonably obtainable. In no event shall failure to inspect the site constitute grounds for a 
claim after contract award.  
(End of provision)  
 
L.11  NOTICE OF PREAWARD SURVEY 
 
(a)  Offerors are advised that the Government may contact potential contractors to ascertain their capabilities to 
perform the work specified in this solicitation.  In addition to financial statements and credit rating checks, the 
Government may visit a prospective contractor's facility(s).  Areas of interest on this survey may include, but are 
not limited to the following: 
 
     (1)  performance plans. 
     (2)  quality assurance and control plans. 
     (3)  personal recruitment and training plans.  
     (4)  workload factors for manpower utilization. 
     (5)  management plan for handling peak workloads. 
     (6)  production capability. 
           (i)  plant facilities, equipment, and labor resources. 
           (ii)  purchasing and subcontracting. 
           (iii)  performance record and ability to meet delivery schedules. 
(b)  Offerors are advised that accomplishment of this survey is a part of the evaluation process and is not be 
construed as an indication that an offeror will receive or is in the best position to receive the resultant award.   
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SECTION M 
EVALUATION FACTORS FOR AWARD 

 
 
M.1  SINGLE OR MULTIPLE AWARDS  (FAR 52.216-27)   (OCT 1995) 
 
The Government may elect to award a single delivery order contract or delivery order contract or to award multiple 
delivery order contracts or delivery order contracts for the same or similar supplies or services to two or more 
sources under this solicitation.  
 
 
M.2   EVALUATION OF OPTIONS  (FAR 52.217-5)  (JUL 1990) 
 
Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the 
basic requirement.  Evaluation of options will not obligate the Government to exercise the option(s). 
 
 
M.3  NOTICE TO OFFERORS 
 
 All offerors are advised that award may be made without discussions.  Therefore, proposals should be 
initially submitted on the most favorable terms, from a price and technical standpoint. 
 
  
M.4  EVALUATION FACTORS FOR AWARD 
 
Proposals which meet all applicable requirements of the solicitation will be evaluated to determine which proposal 
is most advantageous to the Government, ALL factors considered.   
 
The following factors  will be considered in determining award of the IDIQ contract. 
 
  1.  Price:  Evaluated on submission of “seed” project located in Section J electronically or as an attachment to 
this solicitation  
 
 2. Past Performance:  Provide 3-5 references for work with government agencies within the last five 
years. If you have never worked for a government agency, provide references for similar work.  
Completed questionnaires found electronicaly in Section J or as an attachment to this solicitation. Questionnaires 
are to be completed and mailed directly to USCG, Mary Herman, Chief, Contracting Office, 300 Metro Center 
Blvd., Warwick, RI 02886. The person providing the reference for you DOES NOT return it to you.  They return 
it to the Contracting Officer prior to receipt of proposals.  It is recommended that you provide them with a stamped 
pre-addressed envelope. 
 

3. Qualifications of Key Personnel::  Provide resumes for project managers, superintendents and other key 
personnel to be used on this contract. 

 
 4.  Geographic location – Contractor’s location to the project sites.     
 
 5.  Quality Control Plan.  Using the “seed” project as an example, describe your firm's Quality Control Plan, 
including how your firm will perform the following items:  Cost Control, Job Estimating, Work Scheduling, Safety 
Program Management, and Management of a Quality Control Program. 
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LETTER OF INTRODUCTION 

 
Request for Proposal (RFP) DTCGG1-03-R-3WK069, Indefinite Delivery/Indefinite Quantity (IDIQ),  for NY and 
NJ.  
 
TO: OFFEROR   
 
(1)  In accordance with Section M, Item 4, this letter and the accompanying questionnaire are provided for your use 
in obtaining past performance references.  This information will be used to assess the likelihood of your firm's 
success in performing the services required by this contract. 
 
Please remember that Contractors shall provide a minimum of three (3) to five (5) references for similar 
work completed in the last five (5) years.   
 
You are responsible for forwarding these forms to any agencies/companies that you intend to use as 
references for Past Performance evaluation.  Please have these forms completed by your reference(s).  The 
offeror is responsible for ensuring that the questionnaire is completed and returned to the Contracting 
Officer no later that the closing date and time of this solicitation.  Questionnaires received by the 
Government after the date and time established for receipt of proposals shall not be accepted.  Please be 
advised that the failure to receive this information may adversely impact the assessment of your firm's past 
performance and overall proposal. 
 
Please duplicate this form and the attached questionnaire for each agency/company from whom you will request a 
reference. 
 
(1) Please identify your firm (Offeror) by name: 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
(2) Please identify the contact (by number and title) and the activity/agency from which you are now obtaining a 

reference: 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________             
     
                                                                                                              
TO: SOURCE OF REFERENCE  
 
The purpose of this questionnaire is to obtain past performance information relative to a contract that has 
been completed or is currently being performed by the above-identified contractor at your 
agency/company.  This company is a potential source for award of an indefinite delivery/indefinite 
quantity (IDIQ), multi-trade construction contract for the New York and New Jersey area  Please complete 
this form completely; handwritten responses are sufficient.  It is requested that the individual(s) 
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responsible for the administrative (post-award) oversight of the project (e.g. construction representative, 
etc.) respond to this questionnaire.  More than one copy of the questionnaire may be submitted if 
responses from more than one individual are appropriate. 
 
Please supplement your answers with information that may be useful to the U.S. Coast Guard in assessing 
the contractor's past performance, i.e. information obtain from others in your organization or information 
you may have concerning other contracts performed by the contractor.  In addition, please forward a copy 
of any evaluations concerning this contractor with your response.   
         
v Note:  All responses are confidential and exempt from contractor or public scrutiny. 
 
Upon completion of the survey, please mail completed form(s) to: 
 
U.S. Coast Guard 
ATTN:  Mary L. Herman 
Chief, of Contracting Office 
Civil Engineering Unit 
300 Metro Center Blvd. 
Warwick, RI 02886 
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PAST PERFORMANCE QUESTIONNAIRE 
FOR _____________________________________ 

 
CONTRACT INFORMATION: 
 
A.  Contractor:             ___________________________________________ 
 
B.  Contractor Address: ___________________________________________ 
 
                                      ___________________________________________ 
 
                                      ___________________________________________ 
 
C.  Contract Number:    ___________________________________________ 
 
D.  Period of Performance: ___________________________________________ 
 
E.  Services Provided (Explain in detail the type of services provided by the contractor): 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
 
 
Please provide questionnaire responses to the following address:   
 
              Contracting Officer 
              U.S. Coast Guard 
              Civil Engineering Unit Providence 

 Attn:  Mary L. Herman 
              300 Metro Center Blvd. 
              Warwick, RI  02886 
              FAX to:  (401) 736-1704 
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CONTRACTOR RATING 

 
1.  In this section of the questionnaire you are asked to evaluate the contractor’s performance.  If you wish to 
elaborate on any of your answers, please provide comments at the end of this section.  If more space is 
needed, continue your comments on a separate sheet of paper and attach it to this questionnaire prior to 
submitting it to the Contracting Officer, U.S. Coast Guard, CEU Providence, 300 Metro Center Blvd., Warwick, 
RI 2886. 
 
2.   You are urged to supplement your own knowledge of the contractor’s performance with the judgment of 
others in your organization.  Any unacceptable ratings should be supplemented with an explanatory narrative in 
the remarks block of this survey.  If you circle a Yes/No answer that has an asterisk (*), please provide a 
corresponding explanation in the remarks block.   
 
3.  ONCE COMPLETED, THIS SURVEY WILL BE CONSIDERED SOURCE SELECTION SENSITIVE IN 
ACCORDANCE WITH FAR PART 3.104 
 
4.  The following definitions are applicable rating levels for the contractor’s performance.                                                      

(E) Exceptional / High Confidence 

 
Based on the offeror’s performance record, essentially no 
doubt exists that the offeror will successfully perform the 
required effort.  
 

 
(VG) Very Good / Significant Confidence 
 

 
Based on the offeror’s performance record, little doubt exists 
that the offeror will successfully perform the required effort. 
 

 
(S) Satisfactory / Confidence 
 

 
Based on the offeror’s performance record, some doubt exists 
that the offeror will successfully perform the required effort. 
 

 
(N) Neutral / Unknown Confidence 

 
No performance record identifiable. 
 

 
(M) Marginal / Little Confidence 
 

 
Based on the offeror’s performance record, substantial doubt 
exists that the offeror will successfully perform the required 
effort.  Changes to the offeror’s existing processes may be 
necessary in order to achieve the contract requirements. 
 

(U) Unsatisfactory / No Confidence 

 
Based on the offeror’s performance record, extreme doubt 
exists that the offeror will successfully perform the required 
effort. 
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CONTRACTOR RESPONSIVENESS 

1.  Rate the contractor’s ability to meet specific response times and scheduled time 
frames for completion of specific tasks.  E    VG    S    N    M    U 

2.  Rate the contractor’s use of available resources to accomplish tasks identified in the 
contract.  E    VG    S    N    M    U 

3.  Rate the contractor’s upper level management responsiveness  E    VG    S    N    M    U 

4.  To what extent has the contractor responded in a timely manner to emergency 
service requirements.  E    VG    S    N    M    U 

5.  Overall rating of contractor’s responsiveness  E    VG    S    N    M    U 

QUALITY OF SERVICE AND WORKMANSHIP 

1.  The contractor’s ability to effectively control the quality of services provided?  E    VG    S    N    M    U 

2.  To what extent did the contractor improve business processes, thereby increasing 
quality or reducing costs?  E    VG    S    N    M    U 

3. Overall rating of contractor quality of service?  E    VG    S    N    M    U 

4.  Overall rating of contractor standard of workmanship?  E    VG    S    N    M    U 

CUSTOMER SATISFACTION 

1.  Has the contractor demonstrated unreasonable and uncooperative behavior in 
resolving customer complaints?    YES*         NO 

2.  Is the contractor flexible in satisfying the requirements of their customers?    YES          NO* 

3.  To what extent was the contractor cooperative, businesslike, and concerned with 
the interests of the customer?  E    VG    S    N    M    U 

4.  To what extent did the contractor provide prompt and courteous service when 
responding to customer complaints  E    VG    S    N    M    U 

5.  Overall rating of customer satisfaction?  E    VG    S    N    M    U 

CONTRACTOR MANAGEMENT 

1.  Rate the working relationship between the contractor, your company and your 
designated representatives (to include inspection personnel)  E    VG    S    N    M    U 

2. Rate the contractor’s ability to meet appropriate staffing levels with qualified 
personnel throughout the period for which services were (are) being provided.  E    VG    S    N    M    U 

3.  To what extent were the contractor’s reports and documentation accurate and 
complete?  E    VG    S    N    M    U 

4.  To what extent did the contractor submit required reports and documentation in a 
timely manner?  E    VG    S    N    M    U 

5.  To what extent did the contractor effectively integrate and manage subcontractors?  E    VG    S    N    M    U 

6.  To what extent did the contractor integrate with the Owner and become part of the 
management team?  E    VG    S    N    M    U 
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7.  Rate the contractor’s ability to identify potential contractual problems early, and 
advise before the problem becomes a delay or a life-threatening situation.   E    VG    S    N    M    U 

8.  Overall rating of contractor management.  E    VG    S    N    M    U 

 

COMPLIANCE WITH ENVIRONMENTAL LAWS/SAFETY AND SECURITY 

1.  Has the contractor ever received any Notification of Violations while services were 
being provided?    YES*         NO 

2.  Compliance with environmental requirements?  E    VG    S    N    M    U 

3.  Compliance with Safety/Security Requirements?  E    VG    S    N    M    U 

CONTRACTUAL OBLIGATIONS 

1.  Has an election ever been made to not exercise an option due to contractor’s poor 
performance?   YES*          NO 

2.  Has a cure notice or show cause notice ever been issued?   YES*          NO 

3.  To what extent did the contractor provide reliable, supportable cost estimates   E    VG    S    N    M    U 

4.  How knowledgeable were key personnel of the contract requirements?  E    VG    S    N    M    U 

 
5.  Would you hire this contractor again?   Highly Likely         Likely             Unlikely             Highly Unlikely 

ADDITIONAL COMMENTS 

 
Please provide any additional information on any other contracts, which you are aware of, that 
may have or are being performed by the contractor that may be of interest to support this 
solicitation. 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 
Additional Comments to support the above evaluation: 
____________________________________________________________________________________________
___________________________________________________________________________________________ 
____________________________________________________________________________________ 
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SECTION 01110 
  

SUMMARY OF WORK 
 

GENERAL 
 

WORK COVERED BY CONTRACT DOCUMENTS 
 
Project Description 
 

The work includes multi-discipline construction and facilities repair, maintenance and alterations to 
building and grounds using trades common to the construction industry, and incidental related work.  
All work will be performed in a workmanlike manner and in complete compliance with all plans and 
specifications issued with each delivery order. 

 
Existing Work 
 

In addition to "FAR 52.236-9, Protection of Existing Vegetation, Structures, Equipment, Utilities, and 
Improvements": 

 
a.  Remove or alter existing work in such a manner as to prevent injury or damage to any portions of 
the existing work which is to remain. 

 
b.  All portions of existing work which have been altered in any way during construction operations 
shall be repaired or replaced in kind and in a manner to match existing or adjoining work, as approved 
by the Contracting Officer.  All work of this nature shall be performed by the Contractor at the 
Contractor's expense and shall be performed as directed by the Contracting Officer.  At the completion 
of all operations, existing work shall be in a condition equal to or better than that which existed before 
the new work started. 

 
Location Of Underground Facilities 
 

Contact "Dig Safe" prior to start of excavation.  Verify the elevations of existing piping, utilities, and 
any type of underground obstruction not indicated or specified.  For additional work required by reason 
of conflict between new and existing work, an adjustment in contract price will be made in accordance 
with the clause of the Contract Clauses entitled "Differing Site Conditions". 

 
 

Notification Prior to Excavation 
 

Notify the Contracting Officer at least 5 days prior to starting excavation work. 
 

 
PROJECT INFORMATION 

 
Contract Drawings 
 

Drawings are the property of the Government and shall not be used for any purpose other than this 
project together with these specifications.  Drawings will be provided electronically via e-mail.- 
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Notification of Drawing Discrepancies 
 

The Contractor shall check all drawings furnished him immediately upon their receipt and shall 
promptly notify the Contracting Officer of any discrepancies.  Figures marked on drawings shall in 
general be followed in preference to scale measurements.  Large scale drawings shall in general govern 
small scale drawings.  The Contractor shall compare all drawings and verify the figures before laying 
out the work and will be responsible for any errors which might have been avoided thereby. 

 
Plans and Specifications  
 

The Contracting Officer will not furnish hard copy plans and specifications.  All project documents 
will be available from the contracting officer electronically.  Contractor can download information or 
pay a service to perform..  One set shall be used to prepare the As-Built Records indicated in Section 
01770 of this specification. 

 
Pre-Construction Conference  
 

Following award the Contractor shall attend a Pre-Construction Conference to be held near the project 
site.  The Contractor shall pay for all expenses incurred by him in this regard.  Contract requirements 
and administrative procedures will be discussed.  The Contractor shall present any technical questions 
to the Contracting Officer in writing not less than seven calendar days prior to this conference.  No 
requests for changes will not be addressed otherwise. The Pre-Construction Conference will be 
scheduled after all bonds and the insurance certificate has been approved.  The Contractor shall bring 
the following items to the Pre-Construction Conference: 
 
    a.  Construction Schedule/Schedule of Values (See Section 01320) 
 
    b.  Submittal Register (See Section 01330) 
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SECTION 01140 

 
WORK RESTRICTIONS 

 
1 GENERAL 
1.1 SUBMITTALS 
 

Submit the following in accordance with Section titled, "Submittal Procedures." 
 

 
1.1.1 SD-18, Records  
 

a.  Daily Logs 
 

 
1.2 SPECIAL SCHEDULING REQUIREMENTS 

 
a.  Contractor's Daily Log:  The Contractor shall complete the USCG Daily Log form at the end 

of each working day and deliver it to the Government Inspector.  The Government Inspector 
will attest to its accuracy by initialing the form and forward the form to CEU Providence.  
The form will be provided to the Contractor at the pre-construction meeting..  

 
1.3 CONTRACTOR ACCESS AND USE OF PREMISES 
 
1.3.1 Station Regulations  
 

Ensure that Contractor personnel employed on the Station become familiar with and obey Station 
regulations including fire, traffic, and security regulations.  Keep within the limits of the work and 
avenues of ingress and egress as directed.  Do not enter restricted areas unless required to do so and 
until cleared for such entry.  Permission to interrupt any station roads, or utility services shall be 
requested in writing to the contracting officer  a minimum of 15 calendar days prior to the desired date 
of interruption.  The Contractor's equipment shall be conspicuously marked for identification. 

 
1.3.2 Working Hours  
 

Regular working hours shall consist of an eight and one-half hour period established by the Contracting 
Officer, Monday through Friday, excluding Government holidays.  Contractor will not be allowed to 
work on Government holidays without the written permission of the contracting officer. 

 
1.3.3 Work Outside Regular Hours  
 

Work outside regular working hours requires Contracting Officer approval.  Provide written request at 
least 15 calendar days prior to such work to allow arrangements to be made by the Government for 
inspecting the work in progress.  The Contractor shall not commence working outside regular hours 
unless prior approval is obtained from the Contracting Officer.  The Contractor shall not assume that 
work will be permitted outside normal hours when developing the bid.  During periods of darkness, the 
different parts of the work shall be lighted in a manner approved by the Contracting Officer. 
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1.3.4 Occupied Buildings  
 

The Contractor shall be working in and around existing buildings which are occupied.  Do not enter the 
buildings without prior approval of the Contracting Officer.  Leave attached equipment in place, and 
protect against damage, or temporarily disconnect, relocate, protect, and reinstall at the completion of 
the work.  Unless otherwise indicated, the Government will remove and relocate other Government 
property in the areas scheduled to receive work. 

 
1.3.5 Utility Interruptions  
 

a.   utility interruptions will be performed after normal working hours or on Saturdays, Sundays, 
and Government holidays.  Conform to procedures required in the paragraph "Work Outside 
Regular Hours." 

 
b.  Interruption to water, sanitary sewer, storm sewer, telephone service, or electric service shall 

be considered utility interruptions pursuant to the paragraph entitled "Work Outside Regular 
Hours".  Such interruption shall be further limited to a minimum of one hour unless 
otherwise agreed in advance.  This time limit includes time for deactivation and 
reactivation. 

 
c.  Permission to interrupt any Station Roads, Pier Facility, and/or Utility Service shall be 

requested in writing a minimum of 5 calendar days prior to the desired date of the 
interruption. 

 
 
1.4 SCHEDULING FOR OPERATIONS 
 

The work under this contract may require special attention to the scheduling and conduct of the work.  
Identify on the construction schedule each factor which constitutes a potential interruption to unit 
operations. 

 
1.5 BASE SECURITY 
 

After award and prior to starting work the prime Contractor shall provide in writing the full names 
dates of birth and social security numbers of all employees and representatives of the Contractor who 
need access to the construction site.  In some cases, identification badges will be issued and shall be 
worn by each employee.  Any employee not wearing an identification badge shall be removed from the 
particular site.  In the event employees are hired or discharged, a corrected list of employees shall be 
furnished reflecting the change in personnel.  Identification badges for the Contractor and his 
employees shall be furnished reflecting the change in personnel.  Upon completion of the contract 
and/or termination of the service of any employee, the Contractor shall be responsible to return the 
badges.  Compliance with this requirement is mandatory and certification thereof to the Contracting 
Officer is required prior to submitting final invoices.  Failure to return all badges will delay the 
Contractor's final payment. 
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Section 01300 

 
1.  GENERAL 
 
1.1 SUBMITTALS 
 

Submit the following in accordance with Section entitled "Submittal Procedures." 
 
1.1.1 SD-18, Records  
 

a.  Construction Schedule and Schedule of Values  
 

 
1.2 CONSTRUCTION SCHEDULE/SCHEDULE OF VALUES 
 

At the Pre-Construction Conference, submit a Construction Schedule and Schedule of Values in 
accordance with FAR Clause 52.236.15.  The Schedule of Values shall be based on the actual 
breakdown of the bid price.  The cost of insurance shall not be listed as a separate item but included as 
part of each item of work.  The actual cost of bonds may be paid as the first progress payment when a 
receipt from the bonding company is presented to the Contracting Officer.  For contracts under 
$25,000, a Schedule of Values is not required.  In addition, keep the Government Inspector informed 
daily of the expected delivery dates for major pieces of equipment and materials. 
 
Construction Schedule and Schedule of Values shall be incorporated into one form that clearly 
indicates the start and completion dates and unit value of all major work components.  The sample 
form provided in this section may be used.  Optional forms may be used provided they include at a 
minimum all information conveyed on the sample form. 
 
Construction Schedule/Schedule of Values form shall incorporate at a minimum the following 
activities: 

 
a.  Bonds 

 
b.  Mobilization 

 
c.  Demobilization 

 
d.  Pre-Construction Submittals 

 
e.  Work Activities 

 
f.  In-Progress Submittals 

 
g.  Final Government Inspection 

 
h.  Close-Out Submittals; i.e. Testing Balancing Reports, Warranties, Operation and Maintenance 

Manuals, Posted Instructions 
 

i.  As-Built Drawings 
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j.  Factors which Constitute Potential Interruptions to Station Operations. 
 

Pre-Construction Submittals are those activities that encompass the obtaining, submission, review and 
approval of submittals necessary prior to the start of the related site work.  Contractor shall annotate all 
such activities into the progress schedule with their forecasted time periods.  These activity periods 
shall not be exclusive of the contract performance period.  No site work shall commence until the 
respective submittals have been approved. 
 
The value of all major work components within the project shall be identified on the Construction 
Schedule/Schedule of Values on a unit quantity and unit cost basis, e.g. number of squares and cost per 
square of roofing, number of lineal feet and cost per lineal foot of conduit, number of panels and cost 
per panel etc.  Lump sum items shall only be paid for when 100% complete. 
 
The Construction Schedule/Schedule of Values as approved by the Government is not a substitute for 
quantities conveyed by the specification and drawings and those required for a complete job.  
Omissions and errors on the Construction Schedule/Schedule of Values are the responsibility of the 
Contractor. 

 
PROGRESS UPDATES 

 
General 
 

A revised Construction Schedule/Schedule of Values shall be issued by the Contractor on a monthly 
basis.  In addition, any revisions to the Construction Schedule/Schedule of Values such as 
modifications or delays shall be reflected by Contractor submission of an updated Construction 
Schedule/Schedule of Values. 

 
Modifications  
 

When the Government issues a modification, record the modification as the last activity of the 
Construction Schedule/Schedule of Values and include the value of the modification.  Adjust the 
Schedule of Values to reflect the inclusion of the modification.  Revise the Construction Schedule 
portion of the form to annotate the progress change.  Enter all modifications in this manner in 
sequential order. 
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SECTION 01330 

 
SUBMITTAL PROCEDURES 

 
1.  GENERAL 
 

DEFINITIONS 
 
Submittal 
 

Shop drawings, product data, samples, and administrative submittals presented for review and 
approval.  Contract Clauses "FAR 52.236-5, Material and Workmanship," paragraph (b) and "FAR 
52.236-21, Specifications and Drawings for Construction," paragraphs (d), (e), and (f) apply to all 
"submittals." 

 
Types of Submittals 
 

All submittals are classified as indicated in the paragraph "Schedule of Submittal Descriptions."  The 
submittals also are grouped as follows: 

 
a.  Shop drawings:  As used in this section, drawings, schedules, diagrams, and other data 

prepared specifically for this Contract, by the Contractor or through the Contractor by way 
of a subcontractor, manufacturer, supplier, distributor, or other lower tier contractor, to 
illustrate a portion of the work. 

 
b.  Product data:  Preprinted material such as illustrations, standard schedules, performance 

charts, instructions, brochures, diagrams, manufacturer's descriptive literature, catalog data, 
and other data to illustrate a portion of the work, but not prepared exclusively for this 
Contract. 

 
c.  Samples:  Physical examples of products, materials, equipment, assemblies, or workmanship 

that are physically identical to a portion of the work, illustrating a portion of the work or 
establishing standards for evaluating the appearance of the finished work or both. 

 
d.  Administrative submittals:  Data presented for reviews and approval to ensure that the 

administrative requirements of the project are adequately met but not to ensure directly that 
the work is in accordance with the design concept and in compliance with the Contract 
documents. 

 
Approving Authority 
 

The person authorized to approve a submittal. 
 
Work 
 

As used in this section, on- and off-site construction required by the Contract documents, including 
labor necessary to produce the construction and materials, products, equipment, and systems 
incorporated or to be incorporated in such construction. 
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Preconstruction Submittals 
 

Those submittal items that can logically be submitted and approved prior to job site mobilization, and 
without creating undue constraints on subsequent construction activities.  Examples include most SD-
02 Manufacturer's Catalog Data, SD-14 Samples, Safety Plans, Environmental Protection Plan. etc.  
These submittals are assigned by the Government, and appear on the Submittal Register. 

 
In-Progress Submittals 

 
Those submittal items that logically must be submitted and approved within the progress of job site 
construction, and that will likely constrain subsequent activities if submission and/or approval is 
delayed.  Examples include many SD-12 Field Test Reports such as HVAC Testing And Balancing 
(TAB) Reports, Soil Compaction Test Reports, Concrete Strength Reports, Inspection Certification 
From Utility Companies, etc. 

 
Close-Out Submittals 
 

Those submittal items that logically may be submitted and approved at, or after substantial completion 
of job site construction, and without constraining any other construction activities.  Examples include 
As-Built Drawings, Operations and Maintenance (O&M) Manuals, Warranties, etc.. 

 
Submittal (Item No.) 
 

Specific items to be submitted by the Contractor, and reviewed by the Government for approval, or 
disapproval.  The Submittal Register assigns a unique "ITEM NUMBER" to each submittal item.  
Also, requirements for each Submittal Item are defined by corresponding paragraphs within the 
specifications that establish criteria for approval or disapproval. 

 
Submittal Set 
 

This is a prescribed number of sets of any particular Submittal Item to be sent by the Contractor to 
specific addresses as designated by the Submittal Register.  All sets for any Submittal Item must be 
identical 

 
Submittal Groups  
 

Any number of Submittal Items planned to be concurrently sent by the Contractor, as Submittal Sets, to 
the prescribed addresses, and usually within the same parcel to each addressee.  Group 1 consists of 
Pre-Construction Submittals that have been designated by the Government.  All other Submittal 
Groups are as organized and designated by the Contractor.  All Submittal Groups must be logically 
shown as separate activities, or leader activities on the Construction Schedule.  Submittal Groups must 
be numerically designated (i.e., Group 1, Group 2, etc.).  Group 1 is always used for Pre-Construction 
Submittals. 
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SUBMITTALS 

 
Submit the following in accordance with the requirements of this section. 

 
SD-18, Records  
 

a.  Submittal register 
 
1.2.1.1   Submittal Register 
 

Within 5 calendar days after receipt of Notice to Proceed, prepare and submit a copy of the submittal 
register attached to the end of this Section which lists all the submittals register required by the contract 
with planned submittal dates listed in the indicated column for each submittal item.  Alternate formats 
for the submittal register are not permitted.   The Government will take no action on any other 
submittals until the submittal register is approved.  Maintain at the site, an up-to-date, approved, 
submittal register showing the status of all submittals. 

 
PROCEDURES FOR SUBMITTALS 

 
Reviewing, Certifying, Approving Authority 
 

The approving authority shall be the Contracting Officer, or Appointed Representative. 
 
Constraints  
 

a.  Submittals listed or specified in this Contract shall conform to the provisions of this section, 
unless explicitly stated otherwise. 

 
b.  Submittals shall be complete for each definable feature of work; components of the definable 

feature interrelated as a system shall be submitted at the same time. 
 

c.  When acceptability of a submittal is dependent on conditions, items, or materials included in 
separate subsequent submittals, the submittal will be returned without review. 

 
d.  Approval of a separate material, product, or component does not imply approval of assembly 

in which the item functions. 
 
Coordination With The Construction Schedule  
 

a.  Management of all submittals listed on the Submittal Register shall be closely coordinated 
with the Construction Schedule. 

 
b.  All Pre-Construction Submittals shall form Group 1 on the Submittal Register, and shall be 

shown as its own activity on the Construction Schedule prior to job site mobilization, and 
the commencing of work.  All Pre-Construction Submittals are assigned by the 
Government, and are shown on the Submittal Register form provided at the end of this 
section. 
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c.  All In-Progress Submittals, and all Close-Out Submittals shall be formed into subsequent 
Groups by the Contractor, and recorded as such on the Submittal Register.  Each Submittal 
Group shall be shown as its own activity on the Construction Schedule. 

 
d.  Activities on the Construction Schedule, defined by Submittal Groups, shall be understood to 

begin with the Contractor sending the first submission, and to end with the Contractor 
receiving Government approval. 

 
e.  Refer to Specification Section 01320, Construction Schedule for more instructions on 

preparing the Construction Schedule. 
 

f.  Except as specified otherwise, allow a review period, beginning with receipt by the approval 
authority, that includes at least 14 calendar days to review and send out each Submittal 
Group.  The period of review is the same for both first time submittals, and resubmittals.  
The same rule applies to full Submittal Groups, and partial Submittal Groups.  Activitie s on 
the Construction Schedule shall be programmed accordingly to allow sufficient time for the 
submittals process. 

 
g.  Exceptions to the above instructions shall be as granted by the Contracting Officer only.  It 

shall not be assumed that the Contracting Officer will grant any such request to change 
these requirements. 

Variations  
 

Variations from contract requirements require Government approval pursuant to Contract Clause 
entitled "FAR 52.236-21, Specifications and Drawings for Construction" and will be considered where 
advantageous to the Government.  When proposing a variation, submit a written request to the 
Contracting Officer, with documentation of the nature and features of the variation and why the 
variation is desirable and beneficial to the Government.  If lower cost is a benefit, also include an 
estimate of the cost saving.  Identify the proposed variation separately and include the documentation 
for the proposed variation along with the required submittal for the item.  When submitting a variation 
for approval, the Contractor warrants the following: 

 
a. Variation Is Compatible  

 
The Contract has been reviewed to establish that the variation, if incorporated, will be compatible with 
other elements of the work. 

 
b. Review Schedule Is Modified 

 
In addition to the normal submittal review period, a period of 14 calendar days will be allowed for 
consideration by the Government of submittals with variations. 

 
 
Contractor's Responsibilities 
 

a.  Determine and verify field measurements, materials, field construction criteria; review each 
submittal; and check and coordinate each submittal with requirements of the work and 
Contract documents. 

 
b.  Advise the Contracting Officer of variation, as required by the paragraph entitled 

"Variations." 
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c.  Correct and resubmit submittal as directed by the approving authority.  Direct specific 

attention, in writing or on resubmitted submittal, to revisions not requested by the approving 
authority on previous submissions. 

 
d.  Ensure that submitted material is clearly legible. 

 
e. Complete work that must be accomplished as a basis of a submittal in time to allow the 

submittal to occur as scheduled. 
f.  Ensure no work has begun until submittals for that work have been returned as "approved," or 

"approved as noted".  Retain a copy of approved submittals at the project site, including the 
Contractor's copy of approved samples. 

 
 Approving Authorities Responsibilities 
 

a.  Submittals will be reviewed for approval with reasonable promptness and only for 
conformance with project design concepts and compliance with the Contract documents. 

 
b.  Submittals will be returned with one of the following notations: 

 
(1)  Submittals marked "approved" authorize the Contractor to proceed with the work 
covered. 

 
(2)  Submittals marked "approved, see remarks below" authorize the Contractor to proceed 
with the work as noted provided the Contractor takes no exception to the remarks. 

 
(3)  Submittals marked "disapproved" indicate the submittal does not comply with the 
design concept or the requirements of the Contract documents and shall be resubmitted with 
appropriate changes. 

 
 

FORMAT OF SUBMITTALS 
 
Transmittal Form 
 

Use form CEU (2-91) CONTRACT ITEM APPROVAL REQUEST for all submittals.  Follow 
instructions on the page following the form.  Consult a sample of this form.  Provide an original and 
three copies of the REQUEST to the Contracting Officer, and retain one additional copy in the 
Contractor'sfile. This form will be supplied to the contractor at the pre-construction meeting. 

 
Identifying Submittals 
 

Identify submittals, except sample panel and sample installation, with the following information 
permanently adhered to or noted on each separate component of each submittal and noted on the 
transmittal form.  Mark each copy of each submittal identically, with the following: 

 
a.  Project title and location. 

 
b.  Construction Contract number. 
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c.  Provide the "Item No." designation assigned by the approved Submittal Register for each 
Submittal Item. 

 
d.  The section number of the specification section by which the submittal is required. 

 
e.  The submittal description (SD) number of each component of the submittal. 

 
f.  When a resubmission, an alphabetic suffix on the submittal description, for example, SD-10A, 

to indicate the resubmission. 
 

g.  The name, address, and telephone number of the subcontractor, supplier, manufacturer and 
any other second tier contractor associated with the submittal. 

 
h.  Product identification and location of project. 

 
i.  It is acknowledged that manufacturer's literature, and other items, often include more than one 

product, and/or product options.  For all such submitted manufacturer's literature, and other 
items, provide prominent marks, highlights, and/or annotations as necessary to clearly show 
exactly which product, or products is/are being submitted for review.  When Government 
selection is NOT prescribed as part of the submittal review process, the Contractor shall 
identify only ONE product option for each Submittal Item.  Failure to comply with these 
instructions will result in either  a disapproval, or the Government unilaterally making a 
selection, or selections during the review. 

 
Format for Product Data 
 

a.  Indicate, by prominent notation, each product which is being submitted; indicate the 
specification section number and paragraph number to which it pertains. 

 
b.  Supplement product data with material prepared for the project to satisfy submittal 

requirements for which product data does not exist.  Identify this material as developed 
specifically for the project.  All supplements must originate from the manufacturer, or 
fabricator. 

 
Format for Shop Drawings 
 

a.  Shop drawings shall not be less than 8 1/2 by 11 inches nor more than 24 x  36 inches. 
 

b.  Present 8 1/2 x 11 inches sized shop drawings as a part of the bound volume for the submittals 
required by the section.  Present larger drawings in sets. 

 
c.  Include on each drawing the drawing title, number, date, and revision numbers and dates, in 

addition to the information required in the paragraph entitled "Identifying Submittals." 
 

d. Dimension drawings, except diagrams and schematic drawings; prepare drawings 
demonstrating interface with other trades to scale.  Identify materials and products for work 
shown. 
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Format of Administrative Submittals 
 

a.  When the submittal includes a document which is to be used in the project or become a part of 
the project record, other than as a submittal, do not apply the Contractor's approval stamp to 
the document, but to a separate sheet accompanying the document. 

 
b.  Operation and Maintenance Manual Data:  Submit in accordance with Section 01781, 

"Operation and Maintenance Data."  Include components required in that section and the 
various technical sections. 

 
Format of Samples 
 

a. Furnish samples in the sizes below, unless otherwise specified or unless the 
manufacturer has prepackaged samples of approximately the same size as specified: 
 
(1) Sample of Equipment or Device: Full size. 
(2) Sample of Materials less than 2 by 3 inches: Built up to 8 ½ by 11 inches. 
(3) Sample of Materials exceeding 8 ½ by 11 inches: Cut down to 8 ½ by 11 inches 

and adequate to indicate color, texture, and material variations. 
(4) Sample of Linear Devices or Materials: 10 inch length or length to be supplied, if 

less than 10 inches.  Examples of linear devices or materials are conduit and 
handrails. 

(5) Sample on Non-Solid Materials: Pint.  Examples of non-solid materials are sand 
and paint. 

(6) Color Selection Samples: 2 by 4 inches. 
(7) Sample Panel: 4 by 4 feet. 
(8) Sample Installation: 100 square feet. 
 

b. Samples Showing Range of Variation: Where variations are unavoidable due to the 
nature of the materials, submit sets of samples of not less than three units showing the 
extremes and middle of the range. 

 
c. Reusable Samples: Incorporate returned samples into the work only if so specified or 

indicated.  Incorporated samples shall be in undamaged condition at the time of use. 
 
d. Recording of Sample Installation: Note and preserve the notation of the area 

constituting the sample installation but remove the notation at the final clean up of the 
project. 

 
e. When a color, texture or pattern is specified in naming a particular manufacturer and 

style, include one sample of that manufacturer and style, for comparison. 
  
 
 

QUANTITY OF SUBMITTALS 
 
Number of Copies of Product Data 
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Submit a minimum of 4 copies of submittals of product data.  After review, the approving 
authority will retain three copies and return remaining copies with notations resulting from the 
review. 
 
Number of Copies of Shop Drawings 
 
A.  For shop drawings presented on sheets larger than 8 ½ by 14 inches, submit a minimum of four prints 
of each required shop drawing prepared for this project. 
 1.  Include on each drawing the drawing title, number, date, and revision numbers and dates, in 
addition to the information required in the paragraph entitled “Identifying Submittals”. 

 2.  After review, the approving authority will retain three of the prints and return the remaining 
prints with notation resulting from the review. 

B.  For shop drawings presented on sheets 8 ½ by 14 inches or less, conform to the format and quantity 
requirements for product data, and present as a part of the bound volume for the submittals required by 
the Section. 

 
Number of Samples 
 

a. Submit two samples, or two sets of samples showing range of variations, of each 
required item.  One approved sample or set of samples will be returned to the 
contractor. 

 
Number of Copies of Administrative Submittals 
 

a. Unless otherwise specified, submit the administrative submittals in compliance with 
the quantity requirements specified for product data. 

 
b. Submit administrative submittals required under “SD-19, Operation and Maintenance 

Manuals” to conform to Section 01781, “Operation and Maintenance Data.” 
 

SCHEDULE OF SUBMITTAL DESCRIPTIONS (SD) 
SD-01, Data 
 

Submittals which provide calculations, descriptions, or other documentation regarding the 
work. 

 
SD-02, Manufacturer's Catalog Data 
 

Data composed of catalog cuts, brochures, circulars, specifications and product data, and 
printed information in sufficient detail and scope to verify compliance with requirements of 
the contract documents.  A type of product data. 

 
SD-03, Manufacturer's Standard Color Charts 
 

Preprinted illustrations displaying choices of color and finish for a material or product.  A type 
of product data. 

 
SD-04, Drawings 
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Submittals which graphically show relationship of various components of the work, schematic 
diagrams of systems, detail of fabrications, layout of particular elements, connections, and 
other relational aspects of the work.  A type of shop drawing. 

 
SD-05, Design Data 
 

Design calculations, mix designs, analyses, or other data, written in nature and pertaining to a 
part of the work.  A type of shop drawing. 

 
SD-06, Instructions  
 

Preprinted material describing installation of a product, system, or material, including special 
notices and Material Safety Data Sheets, if any, concerning impedances, hazards, and safety 
precautions.  A type of product data. 

 
SD-07, Schedules 
 

A tabular list of data or tabular list including location, features, or other pertinent information 
regarding products, materials, equipment, or components to be used in the work.  A type of 
shop drawing. 

 
SD-08, Statements 
 

A document, required of the Contractor, or through the Contractor by way of a supplier, 
installer, manufacturer, or other lower tier contractor, the purpose of which is to further the 
quality or orderly progression of a portion of the work by documenting procedures, 
acceptability of methods or personnel, qualifications, or other verification of quality.  A type 
of shop drawing. 

 
SD-09, Reports 
 

Reports of inspection and laboratory test, including analysis and interpretation of test results.  
Each report shall be properly identified.  Test methods used and compliance with recognized 
test standards shall be described. 

 
SD-10, Test Reports 
 

A report signed by an authorized official of a testing laboratory that a material, product, or 
system identical to the material, product or system to be provided has been tested in 
accordance with requirements specified by naming the test method and material.  The test 
report must state the test was performed in accordance with the test requirements; state the test 
results; and indicate whether the material, product, or system has passed or failed the test.  
Testing must have been within three years of the date of award of this Contract.  A type of 
product data. 
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SD-11, Factory Test Reports 
 

A written report which includes the findings of a test required to be performed by the 
Contractor on an actual portion of the work or prototype prepared for this project before it is 
shipped to the job site.  The report must be signed by an authorized official of a testing 
laboratory and must state the test was performed in accordance with the test requirements; 
state the test results; and indicate whether the material, product, or system has passed or failed 
the test.  A type of shop drawing. 

 
SD-12, Field Test Reports 
 

A written report which includes the findings of a test made at the job site, in the vicinity of the 
job site, or on a sample taken from the job site, on a portion of the work, during or after 
installation.  The report must be signed by an authorized official of a testing laboratory or 
agency and must state the test was performed in accordance with the test requirements; state 
the test results; and indicate whether the material, product, or system has passed or failed the 
test.  A type of shop drawing. 

 
SD-13, Certificates 
 

Statements signed by responsible officials of a manufacturer of a product, system, or material 
attesting that the product, system, or material meet specified requirements.  The statements 
must be dated after the award of this contract, name the project, and list the specific 
requirements which it is intended to address.  A type of shop drawing. 

 
SD-14, Samples 
 

Samples, including both fabricated and unfabricated physical examples of materials, products, 
and units of work as complete units or as portions of units of work.  A type of sample. 

 
SD-15, Color Selection Samples 
 

Samples of the available choice of colors, textures, and finishes of a product or material, 
presented over substrates identical in texture to that proposed for the work.  A type of sample. 

 
SD-16, Sample Panels 
 

An assembly constructed at the project site in a location acceptable to the Contracting Officer 
and using materials and methods to be employed in the work; completely finished; maintained 
during construction; and removed at the conclusion of the work or when authorized by the 
Contracting Officer.  A type of sample. 

 
SD-17, Sample Installations  
 

A portion of an assembly or material constructed where directed and, if approved, retained as a 
part of the work.  A type of sample. 
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SD-18, Records  
 

Documentation to ensure compliance with an administrative requirement or to establish an 
administrative mechanism.  A type of administrative submittal. 

 
SD-19, Operation and Maintenance Manuals 
 

Data intended to be incorporated in an Operations and Maintenance Manual.  A type of 
administrative submittal.  

 
 

SUBMITTAL REGISTER INSTRUCTIONS 
 

A Submittal Register will be provided to the contractor.  Contractor shall review the submittal 
register, identify any discrepancies, complete the columns that require contractor’s input and 
submit a copy to the contractor officer at the pre-construction meeting. 

 
OTHER INSTRUCTION 

 
Forms 
 

The USCG CEU Providence "CONTRACT ITEM APPROVAL REQUEST" form, original 
white cover plus three attached carbons, shall always be sent to the USCG CEU Providence 
Contracting Officer, or appointed representative. 

 
Items 
 

All sets of each Submittal Item shall be identical.  All annotations applied shall be identical for 
all copies of each Submittal Set. 

 
Groups 
 

All components within any particular Submittal Group shall be sent together within the same 
parcel.  This rule also applies to all Submittal Items requiring resubmission. 

 
Exceptions  
 

Exceptions to the instructions in this Section shall be as granted by the Contracting Officer 
only.  It shall not be assumed that the Contracting Officer will grant any such request to 
change these requirements. 
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SECTION 01500 

 
TEMPORARY FACILITIES AND CONTROLS 

 
 
GENERAL 
 

REFERENCES 
 

The publications listed below form a part of this specification to the extent referenced.  The 
publications are referred to within the text by the basic designation only. 

 
AMERICAN WATER WORKS ASSOCIATION (AWWA) 

 
AWWA C510 (1997) Double Check Valve Backflow-Prevention 

Assembly 
 

AWWA C511 (1997) Reduced-Pressure Principle Backflow-Prevention 
Assembly 

 
FEDERAL HIGHWAY ADMINISTRATION (FHWA) 

 
FHWA MUTCD (2000) Manual on Uniform Traffic Cont rol Devices 

 
FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC 
RESEARCH (FCCCHR) 

 
FCCCHR-USC (1992) List of Approved Backflow Prevention 

Assemblies 
 
 

TEMPORARY UTILITIES AND SERVICES 
 

Electric power and water are available on the station site.  The Contractor will be permitted to 
utilize these facilities in performing the work provided that the existing systems are not 
overloaded.  The Contractor is responsible for installing and removing connections to existing 
systems and will insure work and materials are in accordance with local codes.  The use of 
electricity shall be limited to tools which can be operated on 60 Hertz, single phase, 20 
ampere, 120 volt circuits.  Telephone services will not be available for use by the Contractor.  
Water shall not be taken from any housing unit. 

 
WEATHER PROTECTION 

 
When a warning of gale force winds is issued, take precautions to minimize danger to persons, 
and protect the work and nearby Government property.  Precautions shall include, but are not 
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limited to, removing loose materials, tools and equipment from exposed locations; and 
removing or securing temporary work. 

 
 

STATION OPERATION EFFECT ON CONTRACTOR OPERATIONS 
 
Interruption of Vehicular Traffic 
 

During the performance of work, when it becomes necessary to modify vehicular traffic 
patterns at any locations, notify the Contracting Officer at least 15 calendar days prior to the 
proposed modification date, and provide a Traffic Control Plan detailing the proposed controls 
to traffic movement for approval.  Provide cones, signs, barricades, lights, or other traffic 
control devices and personnel required to control traffic. 

 
STORAGE AREAS 

 
The Contract Clause entitled "FAR 52.236-10, Operations and Storage Areas" and the 
following apply: 

 
Storage Size and Location 
 

The open site available for storage shall be as indicated.   
 
Storage in Existing Buildings 
 

The Contractor will be working in and around existing buildings; the storage of material will 
not be allowed in the buildings expect as allowed by the contracting officer. 

 
TEMPORARY SANITARY FACILITIES 

 
Unless otherwise indicated, provide adequate sanitary conveniences of a type approved for the 
use of persons employed on the work, properly secluded from public observation, and 
maintained in such a manner as required and approved by the Contracting Officer.  Maintain 
these conveniences at all times without nuisance.  Upon completion of the work, remove the 
conveniences from the premises, leaving the premises clean and free from nuisance.  Dispose 
of sewage through connection to a municipal, district, or station sanitary sewage system.  
Where such systems are not available, use chemical toilets or comparably effective units, and 
periodically empty wastes into a municipal, district, or station sanitary sewage system, or 
remove waste to a commercial facility. Include provisions for pest control and elimination of 
odors. 

 
TEMPORARY BUILDINGS 

 
Locate these in the Contractor's storage area indicated in each task order. 

 
Maintenance of Temporary Facilities 
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Suitably paint and maintain the temporary facilities.  Failure to do so will be sufficient reason 
to require their removal. 

Trailers or Storage Buildings 
Trailers or storage buildings will be permitted, where space is available, subject to the 
approval of the Contracting Officer.  The trailers or buildings shall be in good condition, free 
from visible damage rust and deterioration, and meet all applicable safety requirements.  
Trailers shall be roadworthy and comply with all appropriate state and local vehicle 
requirements.  Failure to maintain storage trailers or buildings to these standards shall result in 
the removal of non-complying units at the Contractor's expense.  A sign not smaller than 24 by 
24 inches shall be conspicuously placed on the trailer depicting the company name, business 
phone number, and emergency phone number.  Trailers shall be anchored to resist high winds 
and must meet applicable state of local standards for anchoring mobile trailers. 

 
PRODUCTS 
 

BACKFLOW PREVENTERS 
 

Reduced pressure principle type conforming to the applicable requirements AWWA C510 and 
AWWA C511.  Provide backflow preventers complete with gate valve and strainer.  Listing of 
particular make, model/design, and size in FCCCHR-USC will be acceptable as required proof 
for testing and certification. 

 
EXECUTION 
 

REDUCED PRESSURE BACKFLOW PREVENTERS 
 

Install the reduced pressure backflow device on each discharge point at which water is 
obtained.  Connections to test cocks or the use of wye connectors is not acceptable. 
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SECTION 01525 

 
SAFETY REQUIREMENTS 

 
GENERAL 
 

SUMMARY 
 

Related Sections  
 

a.  Section 01310, "Administrative Requirements" 
 

b.  Section 01500, "Temporary Facilities and Controls" 
 

c.  Section 02220, "Site Demolition" 
 

REFERENCES 
 

The publications listed below form a part of this specification to the extent referenced.  The 
publications are referred to in the text by the basic designation only. 

 
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

 
ANSI A10.14 (1991) Construction and Demolition Operations - 

Requirements for Safety Belts, Harnesses, Lanyards and 
Lifelines for Construction and Demolition Use 

 
ANSI Z359.1 (1992) Safety Requirements for Personal Fall Arrest Systems 

 
AMERICAN SOCIETY OF MECHANICAL ENGINEERS (ASME) 

 
ASME B30.5 (2000) Mobile Cranes 

 
ASME B30.22 (2000) Articulating Boom Cranes 

 
CODE OF FEDERAL REGULATIONS (CFR) 

 
29 CFR 1910.94 Ventilation 

 
29 CFR 1910.120 Hazardous Waste Operations and Emergency Response 

 
29 CFR 1926.65 Hazardous Waste Operations and Emergency Response 

 
29 CFR 1926.502(f) Warning Line Systems 

 
CORPS OF ENGINEERS (COE) 

 
COE EM-385-1-1 (1996) Safety and Health Requirements Manual 
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NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 
 

NFPA 10 (2002) Portable Fire Extinguishers 
 

NFPA 70 (2002) National Electrical Code 
 

NFPA 241 (2000) Safeguarding Construction, Alteration, and 
Demolition Operations 

 
DEFINITIONS 

 
a. Certified Industrial Hygienist.  An industrial hygienist is an individual who is certified by the 

American Board of Industrial Hygiene. 
 

b. Certified Safety Professional.  A safety manager, safety specialist, or safety engineer that has 
passed the CSP exam administered by the Board of Certified Safety Professionals. 

 
c.  Competent Person. A competent person is one who is capable of identifying existing and 

predictable hazards in the surroundings or working conditions which are unsanitary, 
hazardous, or dangerous to employees, and who has authorization to take prompt corrective 
measures to eliminate them. 

 
d.  Confined Space.  A space which by design has limited openings for entry and exit, 

unfavorable natural ventilation which could contain or produce dangerous air contaminants, 
and which is not intended for continuous employee occupancy.  Confined spaces include, 
but are not limited to storage tanks, process vessels, pits, silos, vats, degreasers, reaction 
vessels, boilers, ventilation and exhaust ducts, sewers, tunnels, underground utility vaults, 
and pipelines. 

 
e.  First Aid.  First aid is any one-time treatment, and any follow-up visit for the purpose of 

observation, of minor scratches, cuts, burns, splinters, and so forth, which do not ordinarily 
require medical care, even though provided by a physician or registered professional 
personnel. 

 
f.  Health and Safety Plan (HASP).  The HASP is the Navy equivalent Army term of SHP or 

SSHP used in COE EM-385-1-1.  "USACE" property and equipment specified in COE EM-
385-1-1 should be interpreted as Government property and equipment. 

 
g.  Lost Workdays.  The number of days consecutive or not after, but not including, the day of 

injury or illness during which the employee would have worked but could not do so; that is, 
could not perform all or part of his normal assignment during all or any part of the workday 
or shift; because of the occupational injury or illness. 

 
h.  Medical Treatment.  Medical treatment includes treatment administered by a physician or by 

registered professional personnel under the standing orders of a physician.  Medical 
treatment does not include first aid treatment even through provided by a physician or 
registered personnel. 

 
i.  Mult i-employer work site (MEWS).  A multi-employer work site, as defined by OSHA, is one 

in which many employers occupy the same site. The USCG considers the prime contractor 
to be the "controlling authority" for all work site safety and health of the subcontractors. 
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j.  Operating Envelope.  There is an "operating envelope" around any crane, and inside the 

envelope are the operator, riggers, rigging gear between the hook and the load, the load and 
the crane's supporting structure. 

 
k.  Qualified Person. One who, by possession of a recognized degree, certificate, or professional 

standing, or extensive knowledge, training, and experience, has successfully demonstrated 
his or her ability to solve or resolve problems related to the subject matter, the work or the 
project. 

 
l.  Recordable Occupational Injuries or Illnesses.  Any occupational injuries or illnesses which 

result in:  
 

(1)  Fatalities, regardless of the time between the injury and death, or the length of the illness; or  
 

(2)  Lost Workday Cases, other than fatalities, that result in lost workdays, or 
 

(3)  Non-Fatal Cases without lost workdays which result in transfer to another job or termination 
of employment, or require medical treatment or involve: loss of consciousness or restriction 
of work or motion.  This category also includes any diagnosed occupational illnesses which 
are reported to the employer but are not classified as facilities or lost workday cases. 

 
m.  Safety Officer.  The superintendent or other qualified or competent person who is responsible 

for the on-site safety required for the project.  The contractor quality control person cannot 
be the safety officer, even through the QC has safety inspection responsibilities as part of 
the QC duties. 

 
n.  Serious Accidents.  Any work-related incident, which results in, a fatality, in-patient 

hospitalization of three or more employees, or property damage in excess of $200,000. 
 

o.  Significant Accident.  Any contractor accident which involves falls of (4 feet) or more, 
electrical accidents, confined space accidents, diving accidents, equipment accidents, crane 
accident or fire accidents, which, result in property damage of $10,000 or more, but less 
than $200,000; or when fire department or emergency medical treatment (EMT) assistance 
is required. 

 
p.  Weight Handling Equipment (WHE) Accident.  A WHE accident occurs when any one or 

more of the six elements in the operating envelope fails to perform correctly during 
operation, including operation during maintenance or testing resulting in personnel injury or 
death; material or equipment damage; dropped load; derailment; two-blocking; overload; 
and collision, including unplanned contact between the load, crane, and/or other objects.  A 
dropped load, derailment, two-blocking, overload and collision are considered accidents 
even though no material damage or injury occurs.  A component failure (e.g., motor 
burnout, gear tooth failure, bearing failure) is not considered an accident solely due to 
material or equipment damage unless the component failure results in damage to other 
components (e.g., dropped boom, dropped load, roll over, etc.). 

 
SUBMITTALS 

When required by each delivery order, submit the following in accordance with Section 01330, 
"Submittal Procedures." 
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SD-07 Certificates 
 

Accident Prevention Plan (APP);  
 

Activity Hazard Analysis (AHA);  
 

Health and Safety Plan (HASP);  
 
SD-11 Closeout Submittals 

 
Daily Confined Space Entry Permit.  Submit one copy of each permit attached to each Daily 
Production Report. 

 
Reports 

 
Submit reports as their incidence occurs, in accordance with the requirements of the 
paragraph entitled, "Reports." 

 
Crane Reports 

 
Crane Critical Lift Plan 

 
Certificate of Compliance 
 

 
QUALITY ASSURANCE 

 
Safety Specialist 

Provide a Safety Specialist when required by a delivery order at the work site to perform safety 
management, surveillance, inspections, and safety enforcement for the contractor.  The Safety 
Specialist shall be the safety "competent person" as defined by COE EM-385-1-1.  The Safety 
Specialist shall be at the work site at all times whenever work or testing is being performed, shall 
conduct daily safety inspections and shall have no other duties other than safety management, 
inspections, and safety enforcement on this contract. 

 
Qualifications  
 

a.  Qualifications of Safety Officer: 
 

(1)  Ability to manage the on-site contractor safety program through appropriate 
management controls. 

 
(2)  Ability to identify hazards and have the capability to expend resources necessary to 
abate the hazards. 

 
(3)  Must have worked on similar types of projects that are equal to or exceed the scope of 
the project assigned with the same responsibilities. 

 
(4)  Shall, as a minimum, have attended an OSHA training qualification class including at 
least 10 hours of classroom instruction. 
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b.  Qualifications of Qualified Person, Confined Space Entry.  The qualified person shall be 
capable (by education and specialized training) of anticipating, recognizing, and evaluating 
employee exposure to hazardous substances or other unsafe conditions in a confined space.  
This person shall be capable of specifying necessary control and protective action to ensure 
worker safety. 

 
c.  Qualification of Crane Operators.  Crane operators shall meet the requirements in COE EM-

385-1-1, Appendix G. 
 
Meetings  
 

Preconstruction Conference 
 

The safety officer shall attend the preconstruction conference.  
 

Meeting on Work Procedures 
 

a.  Meet with Contracting Officer to discuss work procedures and safety precautions required by 
the APP.  Ensure the participation of the contractor's superintendent, the quality control, and 
the CSP or CIH. 

b.  Meet with Contracting Officer to discuss work procedures and safety precautions required by 
the HASP.  Ensure the participation of the contractor's superintendent, the quality control, 
and the CSP or CIH. 

 
Work Phase Meetings 

 
The appropriate AHA shall be reviewed and attendance documented by the Contractor at the 
preparatory, initial, and follow-up phases of quality control inspection. 

 
New Employee Indoctrination 

 
New employees will be informed of specific site hazards before they begin work.  Documentation of 
this orientation shall be kept on file at the project site. 

 
Certifications (provide as requested under each delivery order) 
 

Accident Prevention Plan (APP) 
 

Submit the APP at least 15 calendar days prior to start of work at the job site, following Appendix A of 
COE EM-385-1-1.  Make the APP site specific.  Notice To Proceed will be given after Government 
finds the APP acceptable. 

 
Activity Hazard Analysis (AHA) 

 
Submit the AHA for review at least 15 calendar days prior to the start of each phase.  Format 
subsequent AHA as amendments to the APP.  In accordance with contract quality control requirements 
each AHA will be reviewed during an on-site preparatory inspection. 
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Health and Safety Plan (HASP) 
 

Submit the HASP for projects involving the handling of hazardous materials and allow 30 calendar 
days for review. 

 
 
Reports  
 

Crane Reports 
 

Submit crane inspection reports required in accordance with COE EM-385-1-1 and as specified herein 
with Daily Reports of Inspections. 

 
Crane Critical Lift Plan 

 
Submit crane critical lift plan COE EM-385-1-1 section 16 when crane loads meet or exceed 75 percent 
of the crane load capacity in any configuration. 

 
Certificate of Compliance 

 
The Contractor shall provide a Certificate of Compliance for each crane entering government property.  
Certificate shall state that the crane and rigging gear meet applicable OSHA regulations (with the 
contractor citing which OSHA regulations are applicable, e.g., cranes used in construction, demolition, 
or maintenance shall comply with 29 CFR 1926.  Certify on the Certificate of Compliance that the 
crane operator(s) is qualified and trained in the operation of the crane to be used.  The Contractor shall 
also certify that all of its crane operators working on government property been trained not to bypass 
safety device (e.g., anti-two block devices) during lifting operations.  These certifications shall be 
posted on the crane. 
 
 

 
ACCIDENT PREVENTION PLAN (APP) 

 
Prepare the APP in accordance with the required and advisory provisions of COE EM-385-1-1 
including Appendix A, "Minimum Basic Outline for Preparation of Accident Prevention Plan," and as 
modified herein.  Include the associated AHA and other specific plans, programs and procedures listed 
on Pages A-3 and A-4 of COE EM-385-1-1, some of which are listed below. 

 
Contents of the Accident Prevention Plan 
 

a.  Name and safety related qualifications of safety officer (including training and any 
certifications). 

 
b.  Qualifications of competent and of qualified persons. 

 
c.  Identity of the individual who will complete exposure data (hours worked); accident 

investigations, reports and logs; and immediate notification of accidents to include 
subcontractors. 
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d.  Emergency response plan.  Conform to COE EM-385-1-1, paragraph 01.E and include a map 
denoting the route to the nearest emergency care facility with emergency phone numbers.  
Contractor may be required to demonstrate emergency response. 

 
e.  Confined Space Entry Plan.  Identify the qualified person's name and qualifications, training, 

and experience.  Delineate the qualified person's authority to direct work stoppage in the 
event of hazardous conditions.  Include procedure for rescue by contractor personnel and 
the coordination with emergency responders.  If there is no confined space work, include a 
statement that no confined space work exists and none will be created. 

 
f.  Hazardous Material Use.  Provisions to deal with hazardous materials, pursuant to the Contract 

Clause "FAR 52.223-3, Hazardous Material Identification and Material Safety Data."  And 
the following: 

 
(1)  Inventory of hazardous materials to be introduced to the site with estimated quantities. 

 
(2)  Plan for protecting personnel and property during the transport, storage and use of the 
materials. 

 
(3)  Emergency procedures for spill response and disposal, including a site map with 
approximate quantities on site at any given time.  The site map will be attached to the 
inventory, showing where the hazardous substances are stored. 

 
(4)  Material Safety Data Sheets for inventoried materials not required in other section of 
this specification. 

 
(5)  Labeling system to identify contents on all containers on-site. 

 
(6)  Plan for communicating high health hazards to employees and adjacent occupants. 

 
g.  Hazardous Energy Control Plan.  For hazardous energy sources, comply with COE EM-385-

1-1, paragraph 12.A.07. 
 

h. Critical Lift Plan.  Weight handling critical lift plans shall be prepared and signed in 
accordance with COE EM-385-1-1, paragraph 16.c.18. 

 
i.  Alcohol and Drug Abuse Plan 

 
(1)  Describe plan for random checks and testing with pre-employment screening in 
accordance with the DFAR Clause subpart 252.223-7004, "Drug Free Work Force." 

 
(2)  Description of the on-site prevention program 

 
j.  Fall Protection and Prevention (FP&P) Plan (If required by each delivery order).  The plan 

shall be site specific and address all fall hazards in the work place.  It shall address how to 
protect and prevent workers from falling to lower levels when they are exposed to fall 
hazards above 6 feet. A qualified person shall prepare the plan.  The plan shall include fall 
protection and prevention systems, equipment and methods employed, responsibilities, 
rescue and escape equipment and operations, training requirements, and monitoring 
methods.  FP&P Plan shall be revised once every six months for lengthy projects, to reflect 
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any new changes during the course of construction, due to changes of personnel, equipment, 
systems or work habits. 

 
k.  Silica Exposure Reduction.  The plan shall include specific procedures to prevent employee 

silica inhalation exposures. 
 

l.  Lead Abatement Plan.  The safety and health aspects of lead-based paint removal, prepared in 
accordance with applicable federal and state regulations. 

 
m.  Asbestos Abatement Plan.  The safety and health aspects prepared in accordance with 

applicable federal and state regulations. 
 

n.  Site Demolition Plan.  The safety and health aspects prepared in accordance with Section 
02220, "Site Demolition". 

 
o.  Excavation Plan.  The safety and health aspects prepared in accordance with applicable 

federal and state regulations. 
 

p.  Training Records and Requirements.  List of mandatory training and certifications which are 
applicable to this project (e.g. explosive actuated tools, confined space entry, fall protection, 
crane operation, vehicle operator, forklift operators, personal protective equipment); list of 
requirements for periodic retraining/certification; outline requirements for supervisory and 
employee safety meetings. 

 
q.  Severe Weather Plan.  Procedures of ceasing on-site operations during lightning or upon 

reaching maximum allowed wind velocities. 
 

r.  Emergency Lighting and Power Systems Plan (e.g. periodic testing of batteries for emergency 
lighting.) 

 
 

ACTIVITY HAZARD ANALYSIS (AHA) 
 

Prepare for each phase of the work.  As a minimum, define activity being performed, sequence of 
work, specific hazards anticipated, control measures to eliminate or reduce each hazard to acceptable 
levels, training requirements for all involved, and the competent person in charge of that phase of 
work.  For work with fall hazards, including fall hazards associated with scaffold erection and removal, 
identify the appropriate fall arrest systems.  For work with materials handling equipment, address 
safeguarding measures related to materials handling equipment.  For work requiring excavations, 
include excavation safeguarding requirements.  The appropriate AHA shall be reviewed and attendance 
documented by the Contractor at the preparatory, initial, and follow-up phases of quality control 
inspection. 
 

 
HEALTH AND SAFETY PLAN (HASP) 

Prepare as required by 29 CFR 1910.120 and COE EM-385-1-1. 
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Qualified Personnel 
 

When required by a delivery order, retain a Certified Industrial Hygienist (CIH) or a Certified Safety 
Professional (CSP) to prepare the HASP, conduct activity hazard analyses, and prepare detailed plan 
for demolition, removal, and disposal of materials.  Retain the CIH or CSP for duration of contract. 

 
Contents 
 

In addition to the requirements of COE EM-385-1-1, Table 28-1, the HASP must include: 
 

a.  Location, size, and details of control areas. 
 

b.  Location and details of decontamination systems. 
 

c.  Interface of trades involved in the construction. 
 

d.  Sequencing of work. 
 

e.  Disposal plan. 
 

f.  Sampling protocols. 
 

g.  Testing labs. 
 

h.  Protective equipment. 
 

i.  Pollution control. 
 

j.  Evidence of compliance with 29 CFR 1910.120 and 29 CFR 1926.65. 
 

k.  Training and certifications of CIH, CSP or other competent persons. 
 

DRUG PREVENTION PROGRAM 
 

Ensure that no employees either use illegal drugs or consume alcohol during work hours.  Ensure there 
are no employees under the influence of drugs or alcohol during work hours.   
 

 
FALL HAZARD PROTECTION AND PREVENTION PROGRAM 

Scaffolds  
 

Delineate the fall protection requirements necessary during the erection and dismantling operation of 
scaffolds used on the project in the Fall Protection and Prevention (FP&P) plan and activity hazard 
analysis for the phase of work. 

 
Training 
 

Institute a fall protection training program.  As part of the Fall Hazard Protection and Prevention 
Program, Contractor shall provide training for each employee who might be exposed to fall hazards. 
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DUTIES OF THE SAFETY OFFICER 

 
a.  Ensure construction hazards are identified and corrected. 

 
b.  Maintain applicable safety reference material on the job site. 

 
c.  Maintain a log of safety inspections performed. 

 
d.  Attend the pre-construction conference as required.  

 
e.  Identify hazardous conditions and take corrective action.  Failure to do so will result in a 

dismissal from the site, with a work stoppage pending approval of suitable replacement 
personnel. 

 
 

DISPLAY OF SAFETY INFORMATION 
 

Display the following information in clear view of the on-site construction personnel: 
 

a.  Map denoting the route to the nearest emergency care facility with emergency phone numbers. 
 

b.  AHA 
 

c.  Confined space entry permit. 
 
 

SITE SAFETY REFERENCE MATERIALS 
 

Maintain safety-related references applicable to the project, including those listed in the article 
"References."  Maintain applicable equipment manufacturers' manuals. 

 
HIGH HAZARD WORK AND LONG DURATION 

 
Work under this contract is potentially hazardous.  Pursuant to contract clause "FAR 52.236-13, 
Accident Prevention, Alternate I," submit in writing additional proposals for effecting accident 
prevention under hazardous conditions.  Meet in conference with Contracting Officer to discuss and 
develop mutual understanding relative to the administration of the overall safety program. 
 

 
EMERGENCY MEDICAL TREATMENT 

 
Contractors will arrange for their own emergency medical treatment.  Government has no 
responsibility to provide emergency medical treatment.  . 
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REPORTS 
 
Accident Reports  
 

a.  For recordable occupational injuries and illnesses, the Prime Contractor shall conduct an 
accident investigation to establish the root cause(s) of the accident, complete an Incident 
Report and provide to the Contracting Officer within 5 calendar days of the accident. 

 
b.  For a weight handling equipment accident the Prime Contractor shall conduct an accident 

investigation to establish the root cause(s) of the accident, complete an Accident Report and 
provide to the Contracting Officer within 30 calendar days of the accident. 

 
Notification 
 

Notify the Contracting Officer as soon as practical, but not later than four hours, of any accident 
meeting the definition of Recordable Occupational Injuries or Illnesses or Significant Accidents.  
Information shall include contractor name; contract title; type of contract; name of activity, installation 
or location where accident occurred; date and time of accident; names of personnel injured; extent of 
property damage, if any; and brief description of accident (to include type of construction equipment 
used, PPE used, etc.). 

 
OSHA Citations and Violations  
 

Provide the Contracting Officer with a copy of each OSHA citation, OSHA report and contractor 
response.  Correct violations and citations promptly and provide written corrective actions to the 
Contracting Officer. 

 
Crane Notification 
 

Notify Contracting Officer at least 15 days prior to bringing any crane equipment on-site so that the 
contracting officer may arrange for any additional quality assurance spot checks necessary by the 
government. 

 
PRODUCTS 
 

FALL PROTECTION ANCHORAGE 
 

Fall protection anchorage, conforming to ANSI Z359.1, will be left in place and so identified for 
continued customer use. 

 
 

CONFINED SPACE SIGNAGE 
 

Provide permanent signs integral to or securely attached to access covers for new permit required 
confined spaces.  Signs wording:  "DANGER--PERMIT REQUIRED CONFINED SPACE - DO NOT 
ENTER -" on bold letters a minimum of one inch in height and constructed to be clearly legible with 
all paint removed.  The signal word "DANGER" shall be red and readable from 5 feet. 
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EXECUTION 
 

CONSTRUCTION 
 

Comply with COE EM-385-1-1, NFPA 241, the accident prevention plan, the activity hazard analysis 
and other related submittals and activity fire and safety regulations. 

 
Hazardous Material Exclusions  
 

Notwithstanding any other hazardous material used in this contract, radioactive materials or 
instruments capable of producing ionizing/non-ionizing radiation as well as materials which contain 
asbestos, mercury or polychlorinated biphenyls, di-isocynates, lead-based paint are prohibited.  
Exceptions to the use of any of the above excluded materials may be considered by Contracting Officer 
upon written request by Contractor. 

 
Unforeseen Hazardous Material 
 

The design should have identified materials such as PCB, lead paint, and friable and nonfriable 
asbestos.  If material, not indicated, that may be hazardous to human health upon disturbance during 
construction operations is encountered, stop that portion of work and notify the Contracting Officer 
immediately.  Within 14 calendar days the Government will determine if the material is hazardous.  If 
material is not hazardous or poses no danger, the Government will direct the Contractor to proceed 
without change.  If material is hazardous and handling of the material is necessary to accomplish the 
work, the Government will issue a modification pursuant to "FAR 52.243-4, Changes" and "FAR 
52.236-2, Differing Site Conditions." 

 
 
Pre-Outage Coordination Meeting  
 

Contractors are required to apply for utility outages a minimum of 15 days in advance.  As a minimum, 
the request should include the location of the outage, utilities being effected, duration of outage and 
any necessary sketches.  Special requirements for electrical outage requests are contained elsewhere in 
this specification section.  Once approved and prior to beginning work on the utility system requiring 
shut down, the Contractor may be required to attend a pre-outage coordination meeting with the 
contracting officer and the Station personnel to review the scope of work and the lock out/tag out 
procedures for worker protection.  No work will be performed on energized electrical equipment unless 
proven impassable.  Working equipment "hot" must be considered the last option. 
 

 
PERSONNEL PROTECTION 

 
Hazardous Noise 
 

Provide hazardous noise signs, and hearing protection, wherever equipment and work procedures 
produce sound-pressure levels greater than 85 dBA steady state or 140 dBA impulse, regardless of the 
duration of the exposure. 

 
Fall Protection 
 

Enforce use of the fall protection device designated for each specific work activity in the FP&P plan 
and/or AHA all times when an employee is on a surface 6 feet or more above lower levels.  Personal 
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fall arrest systems are required when working from an articulating or extendible boom, scissor lifts, 
swing stages, or suspended platform.   Fall protection must comply with ANSI A10.14. 

 
a. Personal Fall Arrest Device 

 
Personal fall arrest device equipment, systems, subsystems, and components shall meet ANSI Z359.1, 
"Safety Requirements for Personal Fall Arrest Systems".  Only a full-body harness with a shock 
absorbing lanyard or self-retracting lanyard is an acceptable personal fall arrest device.  Body belts 
may only be used as a positioning device system such as steel reinforcing assembly and in conjunction 
with another fall arrest system. Harnesses shall have a fall arrest attachment, which is a connector, 
affixed to the body support usually a D-ring and specifically designated for attachment to the rest of the 
system.  Only double locking snap hooks and carabiners shall be used. Webbing, straps, and ropes shall 
be made of synthetic fiber. 

 
b. Fall Protection for Roofing Work 

 
Fall protection controls shall be implemented based on the type of roof being constructed and work 
being performed. The roof area to be accessed shall be evaluated for its structural integrity including 
weight-bearing capabilities for the projected loading. 

 
c. Low Sloped Roofs 

 
a.  For work within 6 feet of an edge, on low-slope roofs, personnel shall be protected from 

falling by use of personal fall arrest systems, guardrails, or safety nets.  Safety monitoring 
system is not adequate fall protection and is not authorized. 

 
b.  For work greater than 6 feet from an edge, warning lines shall be erected and installed in 

accordance with 29 CFR 1926.502(f). 
 

d. Steep Roofs 
 

Work on steep roofs requires personal fall arrest system, guardrails with toe-boards, or safety nets.  
This requirement also includes residential or housing type construction. 

 
e. Safety Nets 

 
If safety nets are used as the selected fall protection system on the project, they shall be provided at 
unguarded workplaces, over water, machinery, dangerous operations and leading edge work. 

 
f. Existing Anchorage 

 
Existing anchorages, used for attachment of personal fall arrest equipment, if to be used by the 
Contractor, shall be re-certified by the contractor's fall protection engineer (QP). 
 

 
SCAFFOLDING 

 
Employees shall be provided with a safe means of access to the work area on the scaffold.  Climbing of 
any scaffold braces or supports not specifically designed for access is prohibited.  Stair towers or 
ladders built into scaffold systems in accordance with USACE EM 385-1-1 Appendix J are required for 
work platforms greater than 20 feet in height.  Contractor shall ensure that employees that are qualified 
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perform scaffold erection.  Do not use scaffold without the capability of supporting at least four times 
the maximum intended load or without appropriate fall protection as delineated in the accepted fall 
protection plan.  Minimum platform size shall be based on the platform not being greater in height than 
three times the dimension of the smallest width dimension for rolling scaffold.  Some Baker type 
scaffolding has been found not to meet these requirements.  Stationary scaffolds must be attached to 
structural building components to safeguard against tipping forward or backward.  Special care shall be 
given to ensure scaffold systems are not overloaded.  Outrigger brackets used to extend scaffold 
platforms on self supported scaffold systems for the storage of material is prohibited.  The first tie -in 
shall be at the height equal to 4 times the width of the smallest dimension of the scaffold base. 

 
 

EQUIPMENT 
 
Material Handling Equipment 
 

a.  Material handling equipment such as forklifts shall not be modified with work platform 
attachments for supporting employees unless specifically delineated in the manufacturer's 
printed operating instructions. 

 
b.  The use of hooks on equipment for lifting of material must be in accordance with 

manufacturers printed instructions. 
 
Weight Handling Equipment 
 

a.  Cranes must be equipped with:  
 

(1)  Load Indicating Devices (LIDs) and a Boom Angle or Radius Indicator, 
 

(2)  or Load-Moment Indicating Devices (LMIs). 
 

(3)  Anti-two-block prevention devices. 
 

(4)  Boom Hoist Hydraulic Relief Valve, Disconnect, or Shutoff (stops hoist when boom 
reaches a predetermined high angle). 

 
(5)  Boom Length Indicator (for telescoping booms). 

 
(6)  Device to prevent uncontrolled lowering of a telescoping hydraulic boom. 

 
(7)  Device to prevent uncontrolled retraction of a telescoping hydraulic boom. 

 
b.  The Contractor shall notify the Contracting Officer, in advance, of any cranes entering the 

activity so that necessary quality assurance spot checks can be coordinated. 
 

c.  The Contractor shall comply with the crane manufacturer's specifications and limitations for 
erection and operation of cranes and hoists used in support of the work.  Erection shall be 
performed under the supervision of a designated person as defined in ASME B30.5.  All 
testing shall be performed in accordance with the manufacturers recommended procedures. 

 
d.  The Contractor shall comply with ASME B30.5 for mobile cranes, and ASME B30.22 for 

articulating boom cranes. 
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e.  The presence of government inspectors does not relieve the Contractor of an obligation to 

comply with all applicable safety regulations.  The Government will investigate all 
complaints of unsafe or unhealthful working conditions received in writing from contractor 
employees, federal civilian employees, or military personnel. 

 
f.  Each load shall be rigged/attached independently to the hook/master-link in such a fashion that 

the load cannot slide or otherwise become detached. Christmas-tree lifting is not allowed. 
 

g.  When operating in the vicinity of overhead transmission lines, operators and riggers shall be 
alert to this special hazard and shall follow the requirements of ASME B30.5 or ASME 
B30.22 as applicable. 

 
h.  Crane supported work platforms shall only be used in extreme conditions if the Contractor 

proves that using any other access to the work location would provide a greater hazard to 
the workers.  Personnel shall not be lifted with a live hoist or friction crane. 

 
i.  A fire extinguisher having a minimum rating of 10BC and a minimum nominal capacity of 5lb 

of extinguishing agent shall be available at all operator stations or cabs of cranes.  Portable 
fire extinguishers shall be inspected, maintained, and recharged as specified in NFPA 10, 
Standard for Portable Fire Extinguishers. 

 
j.  All employees shall be kept clear of loads about to be lifted and of suspended loads. 

 
k.  A weight handling equipment operator shall not leave his position at the controls while a load 

is suspended. 
 

l.  A Contractor Crane Operation Checklist shall be used by the CQC representative during 
oversight of contractor crane operations (refer to COE EM-385-1-1 Appendix H). 

 
m.  Only contractor crane operators who have met the requirements of 29 CFR 1910.94, 29 CFR 

1910.120, 29 CFR 1926.65, 29 CFR 1926.502(f), COE EM-385-1-1, ASME B30.5, and 
ASME B30.22 and other local and state requirements shall be authorized to operate the 
crane. 

 
n.  Cribbing shall be utilized by the Contractor when performing lifts on outriggers. 

 
o.  The crane hook/block must be positioned directly over the load.  Side loading of the crane is 

prohibited. 
 

p.  A physical barricade must be positioned to prevent personnel from entering the tailswing area 
of the crane. 

 
q.  A substantial and durable rating chart containing legible letters and figures shall be provided 

with each crane and securely mounted onto the crane cab in a location allowing easy 
reading by the operator while seated in the control station. 

 
r.  Certification records which include the date of inspection, signature of the person performing 

the inspection along with the serial number or other identifier of the crane which was 
inspected.  This record will always be available for review by contracting officer personnel. 
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s.  Written reports listing the load test procedures utilized along with any repairs or alterations 
performed on the crane will be available for review by the contracting officer personnel. 

 
t.  Contractor shall certify that all of the crane operators have been trained not to bypass safety 

devices (e.g. anti-two block devices) during lifting operations. 
 

 
EXCAVATIONS 

 
The competent person for excavation performed as a result of contract work shall be on-site when work 
is being performed in excavation, and shall inspect excavations prior to entry by workers.  The 
competent person must evaluate for all hazards, including atmospheric, that may be associated with the 
work, and shall have the resources necessary to correct hazards promptly.  Prior to digging the 
appropriate digging permit must be obtained.  All underground utilities in the work area must be 
positively identified by a utility locating service and coordinated with Station Utility Departments.  The 
Contractor must physically verify underground utility locations by hand digging using wood or 
fiberglass handled tools when any adjacent construction work is expected to come within three feet of 
the underground system.  If construction is parallel to an existing utility the utility shall be exposed by 
hand digging every 30 m (100 feet) if parallel within 5 feet of the excavation. Trench and shoring 
systems must be identified in the accepted safety plan and activity hazard analysis.  Extreme care must 
be used when excavating near direct burial electric underground cables.  Trenching machines with 
digging chain drives shall be operated only when the spotters/laborers are in plain view of the operator.  
Operator and spotters/laborers shall be provided training on the hazards of the digging chain drives 
with emphasis on the distance that needs to be maintained when the digging chain is operating. 
Documentation of the training shall be kept on file in the project site office or trailer. 

 
ELECTRICAL 

 
Conduct of Electrical Work 
 

Underground electrical spaces must be certified safe for entry before entering to conduct work.  Cable 
intended to be cut must be positively identified and de-energized prior to performing each cut. Positive 
cable identification must be made prior to submitting any outage request for electrical systems.  
Arrangements are to be coordinated with the Contracting Officer and Station Utilities for identification.  
The Contracting Officer will not accept an outage request until the Contractor satisfactorily documents 
that the circuits have been clearly identified.  Perform all high voltage cutting remotely.  When racking 
in or live switching of circuit breakers, no additional person other than the switch operator will be 
allowed in the space during the actual operation.  Plan so that work near energized parts is minimized 
to the fullest extent possible.  Use of electrical outages clear of any energized electrical sources is the 
preferred method.  When working in energized substations, only qualified electrical workers shall be 
permitted to enter.  When work requires Contractor to work near energized circuits as defined by the 
NFPA 70, high voltage personnel must use personal protective equipment that includes, as a minimum, 
electrical hard hat, safety shoes, insulating gloves with leather protective sleeves, fire retarding shirts, 
coveralls, face shields, and safety glasses.  Insulating blankets, hearing protection, and switching suits 
may be required, depending on the specific job and as delineated in the Contractor AHA. 

 
Portable Extension Cords  
 

Portable extension cords shall be sized in accordance with manufacturer ratings for the tool to be 
powered. 
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WORK IN CONFINED SPACES 
 

Comply with the requirements in Section 06.I of COE EM-385-1-1.  Any potential for a hazard in the 
confined space requires a permit system to be used. 

 
a.  Entry Procedures.  Prohibit entry into a confined space by personnel for any purpose, 

including hot work, until the qualified person has conducted appropriate tests to ensure the 
confined or enclosed space is safe for the work intended and that all potential hazards are 
controlled or eliminated and documented.  (See Section 06.I.05 of COE EM-385-1-1 for 
entry procedures.) All hazards pertaining to the space shall be reviewed with each employee 
during review of the AHA. 

 
b.  Forced air ventilation is required for all confined space entry operations and the minimum air 

exchange requirements must be maintained. 
 

c.  Ensure the use of rescue and retrieval devices in confined spaces greater than 5 feet in depth.  
Conform to Sections 06.I.09, 06.I.10 and 06.I.11 of COE EM-385-1-1. 

 
d.  Sewer wet wells require continuous atmosphere monitoring with audible alarm for toxic gas 

detection. 
 

e.  Include training information for employees who will be involved as entrant attendants for the 
work.  Conform to Section 06.I.06 of COE EM-385-1-1. 

 
f.  Entry Permit.  Use ENGFORM 5044-R or other form with the same minimum information for 

the Daily Confined Space Entry Permit, completed by the qualified person.  Post the permit 
in a conspicuous place close to the confined space entrance. 

 
 

CRYSTALLINE SILICA 
 

Grinding, abrasive blasting, and foundry operations of construction materials containing crystalline 
silica, shall comply with OSHA regulations, such as 29 CFR 1910.94, and COE EM-385-1-1, 
(Appendix C).  The Contractor shall develop and implement effective exposure control and elimination 
procedures to include dust control systems, engineering controls, and establishment of work area 
boundaries, as well as medical surveillance, training, air monitoring, and personal protective 
equipment. 

 
HOUSEKEEPING 

 
Clean-up  
 

All debris in work areas shall be cleaned up daily or more frequently as necessary.  Construction debris 
may be temporarily located in an approved location, however garbage accumulation must be removed 
each day. 

 
Dust Control 
 

In addition to the dust control measures required elsewhere in the contract documents dry cutting of 
brick or masonry shall be prohibited.  Wet cutting must address control of water run off. 
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ACCIDENT SCENE PRESERVATION 

 
For serious accidents, and accidents involving weight handling equipment, ensure the accident site is 
secured and evidence is protected remaining undisturbed until released by the Contracting Officer. 

 
FIELD QUALITY CONTROL 

 
Inspections  
 

Include safety inspection as a part of the daily Quality Control inspections required in Section 01450, 
"Quality Control". 
 

 
FLAMMABLE AND COMBUSTIBLE LIQUID HANDLING AND STORAGE 

 
Safety Gas Containers  
 

Handling of flammable and combustible liquids shall be in safety containers with flame arresters, with 
not more than 5 gallons capacity, having a spring-closing lid and spout cover and designed to safely 
relieve internal pressures under fire exposures.  Flammable and combustible Liquids shall be stored in 
separate NFPA approved storage cabinets 50 feet away from any sources of ignition with suitable NO 
SMOKING OR OPEN FLAME signs posted in all such areas. 
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SECTION 01575 

 
TEMPORARY ENVIRONMENTAL CONTROLS 

GENERAL 
 

REFERENCES 
 

The publications listed below form a part of this specification to the extent referenced.  The 
publications are referred to in the text by the basic designation only. 

 
CODE OF FEDERAL REGULATIONS (CFR) 

 
29 CFR 1910 Occupational Safety and Health Standards 

 
40 CFR 122.26 EPA National Pollutant Discharge Elimination System Permit 

Regulations 
 

40 CFR 261 Identification and Listing of Hazardous Waste 
 

40 CFR 262 Standards Applicable to Generators of Hazardous Waste 
 

40 CFR 263 Standards Applicable to Transporters of Hazardous Waste  
 

40 CFR 264 Standards for Owners and Operators of Hazardous Waste 
Treatment, Storage, and Disposal Facilities 

 
40 CFR 261.24 Toxicity Characteristics 

 
 

40 CFR 265 Interim Status Standard for Owners and Operators of 
Hazardous Waste Treatment, Storage, and Disposal Facilities 

 
40 CFR 300 National Oil and Hazardous Substances Pollution 

Contingency Plan 
 

49 CFR 171 General Information, Regulations, and Definitions 
 

49 CFR 172 Hazardous Materials, Tables, and Hazardous Materials 
Communications Regulations 

 
49 CFR 178 Shipping Container Specification 

 
 

STATE ENVIRONMENTAL CONTROL DIVISION (SWR) 
 

SWR Solid Waste Regulations 
 

ENVIRONMENTAL PROTECTION AGENCY (EPA) 
 

EPA 832-R-92-005 Storm Water Management for Construction Activities 
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MILITARY SPECIFICATIONS (MIL) 

 
MIL-S-16165 (Rev. E) Shielding Harnesses, Shielding Items and Shielding 

Enclosures for Use in the Reduction of Interference from 
Engine Electrical Systems 

 
MILITARY STANDARDS (MIL-STD) 

 
MIL-STD-461 (Rev. E) Control of Electromagnetic Interference Emissions 

and Susceptibility 
 

MIL-STD-462 Electromagnetic Interference Characteristics 
 

STATE AIR POLLUTION CONTROL BOARD (HWMR) 
 

HWMR Hazardous Waste Management Regulations 
 
 

CONTRACTOR LIABILITIES FOR ENVIRONMENTAL PROTECTION 
 

Contractors shall complete and provide environmental training documentation for training required by 
Federal, State, and local regulations. 

 
 

DEFINITIONS 
 
Sediment - Soil and other debris that has eroded and has been transported by runoff water or wind. 
 
Solid Waste - Rubbish, debris, garbage, and other discarded solid materials, except hazardous waste as 
defined in paragraph entitled "Hazardous Waste," resulting from industrial, commercial, and agricultural 
operations and from community activities. 
 
Sanitary Wastes - Wastes characterized as domestic sanitary sewage. 
 
Rubbish - Combustible and noncombustible wastes such as paper, boxes, glass, crockery, metal, lumber, 
cans, and bones. 
 
Debris - Combustible and noncombustible wastes such as ashes and waste materials resulting from 
construction or maintenance and repair work, leaves, and tree trimmings. 
 
Chemical Wastes - This includes salts, acids, alkalies, herbicides, pesticides, and organic chemicals. 
 
Garbage - Refuse and scraps resulting from preparation, cooking, dispensing, and consumption of food. 
 
Hazardous Waste - Hazardous substances as defined in 40 CFR 261 or as defined by applicable State 
and local regulations. 

 
Hazardous Materials - Hazardous materials as defined in 49 CFR 171 and listed in 49 CFR 172. 
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Landscape Features - Trees, plants, shrubs, and ground cover. 
 
Lead Acid Battery Electrolyte - The electrolyte substance (liquid medium) within a battery cell. 
 
Oily Waste - Petroleum products and bituminous materials. 
 
Class I and II Ozone Depleting Substance (ODS) -  Class I and Class II ODS are defined in Sections 
602 (a and b) of The Clean Air Act. 
 

SUBMITTALS 
 

Submit the following in accordance with Section entitled "Submittal Procedures." 
 
SD-08, Statements  
 

a.  Environmental protection plan 
 

b. Storm Water Management, Erosion Control and Sediment Control Plan 
 
c. VOC plan 

 
SD-18, Records  
 

a.  Solid waste disposal records 
 

(4) Solid Waste Disposal Records 
 

Submit one copy of a State and local permit or license for the solid waste disposal facility. 
 
 

ENVIRONMENTAL PROTECTION REGULATORY REQUIREMENTS 
 

Provide and maintain, during the life of the contract, environmental protection as defined in this 
Section.  Plan for and provide environmental protective measures to control pollution that develops 
during normal construction practice.  Plan for and provide environmental protective measures required 
to correct conditions that develop during the construction of permanent or temporary environmental 
features associated with the project.  Comply with Federal, State, and local regulations pertaining to the 
environment, including but not limited to water, air, solid waste, and noise pollution. 

 
 

ENVIRONMENTAL PROTECTION PLAN 
 
Contents of Environmental Protection Plan 
 

a.  Include any hazardous materials (HM) planned for use on the station shall be included in the 
station HM Tracking Program maintained by the Engineering Office..  To assist this effort, 
submit a list (including quantities) of HM to be brought to the station and copies of the 
corresponding material safety data sheets MSDS).  Submit this list to the Contracting 
Officer.  At project completion, remove any hazardous material brought onto the station.  
Account for the quantity of HM brought to the station, the quantity used or expended during 
the job, and the leftover quantity which (1) may have additional useful life as a HM and 
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shall be removed by the Contractor, or (2) may be a hazardous waste, which shall then be 
removed as specified herein. 

 
b.  The Environmental Protection Plan shall list and quantify any Hazardous Waste (HW) to be 

generated during the project.  If none, so state. 
 

c.  In accordance with station regulations, store HW near the point of generation up to a total 
quantity of 55 gallons of hazardous waste.  Move any volume exceeding these quantities to 
a HW permitted area within 3 days.  Prior to generation of HW, contact the Contracting 
Officer.  Contact the Station Environmental Coordinator for labeling requirements for 
storage of hazardous wastes. 

 
d.  In accordance with station regulations, substitute materials as necessary to reduce the 

generation of HW and include a statement to that effect in the Environmental Plan. 
 

e.  Contact Contracting Officer and Station Environmental Coordinator for conditions in the area 
of the project, which may be subject to special environmental procedures.  Include this 
information in the Preconstruction Survey.  Describe in the Environmental Protection Plan 
any permits required prior to working the area, and contingency plans in case an unexpected 
environmental condition is discovered. 

 
f.  If required, obtain permits for handling HW, and deliver completed documents to Contracting 

Officer for review.  File the documents with the appropriate agency, and complete disposal 
with the approval of Contracting Officer.  Deliver correspondence with the State concerning 
the environmental permits and completed permits to Contracting Officer. 

 
Environmental Protection Plan Format 
 

The Environmental Protection Plan shall follow the following format: 
 
 

ENVIRONMENTAL PROTECTION PLAN 
 

Contractor Organization 
 

Address and Phone Numbers 
 
            1.  Hazardous materials to be brought onto the station 
            2.  MSDS package 
            3.  Employee training documentation 
            4.  HW storage plan 
            5.  HW to be generated 
            6.  Preconstruction survey results 
            7.  Permitting requirements identified 
 
 

STORM WATER MANAGEMENT, EROSION CONTROL AND SEDIMENT CONTROL PLAN 
 

Provide a plan only when construction activities include clearing, grading, and excavation of 1 or more 
acres of total land area. 
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VOLATILE ORGANIC COMPOUNDS (VOC) COMPLIANCE PLAN 
 
General Requirements 
 

Contractor is required to comply with local VOC laws and regulations and shall have an acceptable 
VOC compliance plan.  The plan shall demonstrate that the use of paints, solvents, adhesives and 
cleaners comply with local VOC laws and regulations governing VOC materials, and that all required 
permits have been obtained or will be obtained prior to starting work involving VOC’s, in the air 
quality district in which the work will be performed.  The contractor prior to the start of work shall 
submit the compliance plan. 

 
Detailed Requirements  
 

a. VOC Inventory 
 

A listing of each material subject to restrictions in the air quality management district in question, the 
rule governing its use, a description of the actions which the contractor will take, a description of the 
actions which the contractor will use to comply with the laws and regulations, and any changes in the 
status of compliance during the life of the contract. 

 
b. VOC Negative Report 

 
If no materials are subject to the restrictions in the air quality management district where the word will 
be performed, or if there are no restrictions, the compliance plan shall so state. 

 
c. VOC Substitute Materials 

 
Commercial VOC compliant paints, coatings, solvents, adhesives, and cleaners may be proposed as a 
substitute for noncompliance VOC materials.  Substitute VOC materials shall be the same generic 
variety as required by these specifications, provide equal or better service life, and be commonly 
accepted and specified for industrial applications which are identical to items required by the 
specifications.  All request for substitution shall be in accordance with Section 01330. 

 
CLASS I AND II ODS PROHIBITION 

 
Class I ODS as defined and identified herein shall not be used in the performance of this 
contract, nor be provided as part of any equipment.  This prohibition shall be considered to 
prevail over any other provision, specification, drawing, or referenced documents. 

 
PRODUCTS 
 

Not used. 
 
EXECUTION 
 

PROTECTION OF NATURAL RESOURCES 
 

Preserve the natural resources within the project boundaries and outside the limits of permanent work.  
Restore to an equivalent or improved condition upon completion of work.  Confine construction 
activities to within the limits of the work indicated or specified. 
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Land Resources 
 

Do not remove, cut, deface, injure, or destroy trees or shrubs without Contracting Officer's permission.  
Do not fasten or attach ropes, cables, or guys to existing nearby trees for anchorages unless authorized 
by Contracting Officer.  Where such use of attach ropes, cables, or guys is authorized, the Contractor 
shall be responsible for any resultant damage. 

 
Water Resources 
 

Oily Wastes 
 

Prevent oily or other hazardous substances from entering the ground, drainage areas, or local bodies of 
water.  No temporary fuel oil or petroleum storage tanks will be permitted on Station grounds 
 

 
NOISE 

 
Make the maximum use of low-noise emission products, as certified by the EPA. 

 
EROSION AND SEDIMENT CONTROL MEASURES 

Local Erosion and Sediment Control Plan 
 

Follow the approved storm water management, erosion and sediment control plan. 
 
Protection of Erodible Soils 
 

Immediately finish the earthwork brought to a final grade, as indicated or specified.  Immediately 
protect side and back slopes upon completion of rough grading.  Plan and conduct earthwork to 
minimize duration of exposure of unprotected soils. 

 
1.. Vegetation and Mulch 

 
Provide temporary protection on sides and back slopes as soon as rough grading is completed or 
sufficient soil is exposed to require erosion protection.  Protect slopes by accelerated growth of 
permanent vegetation, temporary vegetation, mulching, or netting.  Stabilize slopes by hydroseeding, 
anchoring mulch in place, covering with anchored netting, sodding, or such combination of these and 
other methods necessary for effective erosion control. 

 
a.  Provide new seeding where ground is disturbed.  Include topsoil or nutriment during the 

seeding operation necessary to re-establish a suitable stand of grass.  Provide seeding as 
recommended by local supplier of native grass seed. 

 
 

CONTROL AND DISPOSAL OF SOLID WASTES 
Pick up solid wastes, and place in covered containers, which are regularly emptied.  Do not prepare or 
cook food on the project site.  Prevent contamination of the site or other areas when handling and 
disposing of wastes.  At project completion, leave the areas clean.  Dispose of solid waste generated off 
government property. 
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Disposal of Rubbish and Debris  
 

Dispose of rubbish and debris in accordance with the requirements specified below: 
 

Removal From Government Property:  Remove and dispose rubbish and debris from Government 
property. 

 
CONTROL AND DISPOSAL OF HAZARDOUS WASTE 

 
Hazardous Waste Generation (If applicable) 
 

Handle generated hazardous waste in accordance with 40 CFR 262. 
 
Hazardous Waste Disposal 
 

Dispose of hazardous waste in accordance with Federal, State, and local regulations, especially 40 CFR 
263, 40 CFR 264, and 40 CFR 265. 
Removal of hazardous waste from Government property shall not occur without prior notification and 
coordination with the Contracting officer and Station Environmental Coordinator.  Transport hazardous 
waste by a permitted, licensed, or registered hazardous waste transporter to a TSD facility.  Hazardous 
waste shall be properly identified, packaged, and labeled in accordance with 49 CFR 172.  The 
Contractor shall provide the completed manifest to the Station Environmental Coordinator prior to off-
site shipment of the waste. 

 
Hazardous Waste Storage  
 

Store hazardous waste in containers in accordance with 49 CFR 178.  Identify hazardous waste in 
accordance with 40 CFR 261 and 40 CFR 262.  Identify hazardous waste generated within the confines 
of the station by the station's EPA generator identification number. 

 
Spills of Oil and Hazardous Materials  
 

Take precautions to prevent spills of oil and hazardous material.  In the event of a spill, immediately 
notify the Contracting Officer and the Station Environmental Coordinator.  Spill response shall be in 
accordance with 40 CFR 300 and applicable State regulations. 

 
Petroleum Products  
 

Protect against spills and evaporation during fueling and lubrication of equipment and motor vehicles.  
Dispose of lubricants to be discarded and excess oil. 

 
DUST CONTROL 

 
Keep dust down at all times, including non-working periods.  Sprinkle or treat, with dust suppressants, 
the soil at the site, and other areas disturbed by operations.  Dry power brooming will not be permitted.  
Instead, use vacuuming, wet mopping, wet sweeping, or wet power brooming.  Air blowing will not be 
permitted.  Only wet cutting will be permitted for cutting concrete blocks, concrete, and bituminous 
concrete.  Do not shake bags of cement or concrete mortar unnecessarily. 

 
ABRASIVE BLASTING 
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Any type of blasting shall not be allowed during the performance of this contract.  If contractor desires 
to perform blasting operations, contractor shall submit a request in writing to the contracting officer.  
Government reserves the right to deny the request. 

 
ODS REFRIGERANTS 

 
The Contractor shall comply with all requirements of 40 CFR 82 when maintaining, servicing, repairing 
or disposing of appliances containing ozone-depleting substances. 
 
The Contractor when opening appliances for maintenance, service, or repair must evacuate the 
refrigerant in either the entire unit or the part to be serviced (if the latter can be isolated) to a system 
receiver or a recovery or recycling machine certified pursuant to 40 CFR 82.  All persons disposing of 
appliances must evacuate the refrigerant in the entire unit to a recovery or recycling machine. 
 
The Contractor shall use only EPA-approved recovery and recycling equipment.  Personnel performing 
maintenance, servicing or repair of appliances must be certified pursuant to 40 CFR 82, Subpart F. 
 
No person maintaining, servicing, repairing, or disposing of appliances shall knowingly vent or 
otherwise release into the environment any ozone depleting substance used as a refrigerant in such 
equipment.  In the event of a release considered other than de minims, the contractor shall notify the 
Contracting Officer or authorized representative. 
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SECTION 01770 

 
CLOSEOUT PROCEDURES 

GENERAL 
 

SUBMITTALS 
 

Submit the following in accordance with Section entitled "Submittal Procedures." 
 
SD-18, Records  
 

a.  As-Built Drawings 
 

b.  Record of materials 
 

PROJECT RECORD DOCUMENTS 
 
As-Built Drawings 
 

Maintain at the jobsite one set of full-size contract drawings marked to show any deviations which 
have been made from the contract drawings, including buried or concealed construction and utility 
features revealed during the course of construction.  Record the horizontal and vertical location of all 
buried utilities that differ from the contract drawings.  These drawings shall be available for review by 
the Contracting Officer at all times.  Upon completion of the work, deliver the marked set of prints to 
the Contracting Officer.  Requests for partial payments will not be approved if the marked prints are 
not current, and request for final payment will not be approved until the marked prints are delivered to 
the Contracting Officer. 
 

EQUIPMENT/PRODUCT WARRANTIES 
 

Furnish to the Contracting Officer a bound and indexed notebook containing written warranties for 
equipment/products furnished under the contract, and prepare a complete listing of such 
equipment/products.  The equipment/products list shall state the specification section applicable to the 
equipment/product, duration of the warranty therefore, start date of the warranty, ending date of the 
warranty, and the point of contact for fulfillment of the warranty.  The warranty period shall begin on 
the same date as project acceptance and shall continue for the full product warranty date as project 
acceptance and shall continue for the full product warranty period.  Execute the full list and deliver to 
the Contracting Officer prior to final payment. 

 
CLEANUP 

 
Leave premises "broom clean."  Sweep paved areas and rake clean landscaped areas.  Remove waste 
and surplus materials, rubbish and construction facilities from the site. 
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SECTION 01781 
 

OPERATION AND MAINTENANCE DATA 
GENERAL 
 

SUBMISSION OF OPERATION AND MAINTENANCE DATA 
Submit Operation and Maintenance (O&M) Data/Manuals, which are specifically applicable to this 
contract and a complete and concise depiction of the provided equipment or product.  Organize and 
present information in sufficient detail to clearly explain O&M requirements at the system, equipment, 
component, and subassembly leve l. Include an index preceding each submittal.  Submit in accordance 
with this section and Section 01330, "Submittal Procedures." 

 
Quantity 

 
Submit five sets of the supplier/manufacturers' O&M information specified herein for the components, 
assemblies, subassemblies, attachments, and accessories.  The items for which O&M Data/Manuals are 
required are listed in the technical sections which, specifies those particular items. 

 
Package Quality 
 

Documents must be fully legible.  Poor quality copies and material with hole punches obliterating the 
text or drawings will not be accepted. 

 
Package Content 
 

Data package content shall be as shown in the paragraph titled "Schedule of Operation and 
Maintenance Data Packages."  For each product, system, or component piece of equipment requiring 
submission of O&M Data, submit the Data Package specified in the individual technical section. 

 
Delivery 
 

Submit O&M Data Manuals to the Contracting Officer for review and acceptance; submit data 
specified for a given item within 30 calendar days after the item is delivered to the contract site. 

 
a.  In the event the Contractor fails to deliver O&M Data/Manuals within the time limits set forth 

above, the Contracting Officer may withhold from progress payments 50 percent of the 
price of the item with which such O&M Data/Manuals are associated. 

 
Changes to Submittals 
 

Manufacturer-originated changes or revisions to submitted data shall be furnished by the Contractor if 
a component of an item is so affected subsequent to acceptance of the O&M Data.  Changes, additions, 
or revisions required by the Contracting Officer for final acceptance of submitted data, shall be 
submitted by the Contractor within 30 calendar days of the notification of this change requirement. 

 
TYPES OF INFORMATION REQUIRED IN O&M DATA PACKAGES 

Operating Instructions  
 

Include specific instructions, procedures, and illustrations for the following phases of operation: 
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a. Safety Precautions 

 
List personnel hazards and equipment or product safety precautions for all operating conditions. 

 
b. Operator Prestart 

 
Include procedures required to set up and prepare each system for use. 

 
c. Startup, Shutdown, and Postshutdown Procedures 

 
Provide narrative description for each operating procedure including control sequence for each. 

 
d. Normal Operations 

 
Provide narrative description of normal operating procedures.  Include control diagrams with data to 
explain operation and control of systems and specific equipment. 

 
e. Emergency Operations 

 
Include emergency procedures for equipment malfunctions to permit a short period of continued 
operation or to shut down the equipment to prevent further damage to systems and equipment.  Include 
emergency shutdown instructions for fire, explosion, spills, or other foreseeable contingencies.  
Provide guidance on emergency operations of all utility systems including valve locations and portions 
of systems controlled. 

 
f. Operator Service Requirements 

 
Include instructions for services to be performed by the operator such as lubrication, adjustment, 
inspection, and gage reading recording. 

 
g. Environmental Conditions 

 
Include a list of environmental conditions (temperature, humidity, and other relevant data) which are 
best suited for each product or piece of equipment and describe conditions under which equipment 
should not be allowed to run. 

 
Preventive Maintenance  
 

Include the following information for preventive and scheduled maintenance to minimize corrective 
maintenance and repair. 

 
a. Lubrication Data 

 
Include lubrication data, other than instructions for lubrication in accordance with paragraph titled 
"Operator Service Requirements": 

 
a.  A table showing recommended lubricants for specific temperature ranges and applications; 

 
b.  Charts with a schematic diagram of the equipment showing lubrication points, recommended 

types and grades of lubricants, and capacities; and 
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c.  A lubrication schedule showing service interval frequency. 

 
b. Preventive Maintenance Plan and Schedule  

 
Include manufacturer's schedule for routine preventive maintenance, inspections, tests and adjustments 
required to ensure proper and economical operation and to minimize corrective maintenance and repair.  
Provide manufacturer's projection of preventive maintenance work-hours on a daily, weekly, monthly, 
and annual basis including craft requirements by type of craft.  For periodic calibrations, provide 
manufacturer's specified frequency and procedures for each separate operation. 
 

 
Corrective Maintenance (Repair) 
 

Include manufacturer's recommendations on procedures and instructions for correcting problems and 
making repairs. 

 
a. Troubleshooting Guides and Diagnostic Techniques 

 
Include step-by-step procedures to promptly isolate the cause of typical malfunctions.  Describe clearly 
why the checkout is performed and what conditions are to be sought.  Identify tests or inspections and 
test equipment required to determine whether parts and equipment may be reused or require 
replacement. 

 
b. Wiring Diagrams and Control Diagrams 

 
Wiring diagrams and control diagrams shall be point-to-point drawings of wiring and control circuits 
including factory-field interfaces.  Provide a complete and accurate depiction of the actual job specific 
wiring and control work.  On diagrams, number electrical and electronic wiring and pneumatic control 
tubing and the terminals for each type, identically to actual installation numbering. 

 
c. Maintenance and Repair Procedures 

 
Include instructions and list tools required to restore product or equipment to proper condition or 
operating standards. 

 
d. Removal and Replacement Instructions 

 
Include step-by-step procedures and list required tools and supplies for removal, replacement, 
disassembly, and assembly of components, assemblies, subassemblies, accessories, and attachments.  
Provide tolerances, dimensions , settings and adjustments required.  Instructions shall include a 
combination of text and illustrations. 

 
e. Spare Parts and Supply Lists 

 
Include lists of spare parts and supplies required for maintenance and repair to ensure continued service 
or operation without unreasonable delays.  Special consideration is required for facilities at remote 
locations.  List spare parts and supplies that have a long lead time to obtain. 
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f. Corrective Maintenance Work-Hours 
 

Include manufacturer's projection of corrective maintenance work-hours including craft requirements 
by type of craft.  Corrective maintenance that requires participation of the equipment manufacturer 
shall be identified and tabulated separately. 

 
Appendices 
 

Provide information required below and information not specified in the preceding paragraphs but 
pertinent to the maintenance or operation of the product or equipment.  Include the following: 

 
a. Parts Identification 

 
Provide identification and coverage for all parts of each component, assembly, subassembly, and 
accessory of the end items subject to replacement.  Include special hardware requirements, such as 
requirement to use high-strength bolts and nuts.  Identify parts by make, model, serial number, and 
source of supply to allow reordering without further identification.  Provide clear and legible 
illustrations, drawings, and exploded views to enable easy identification of the items.  When 
illustrations omit the part numbers and description, both the illustrations and separate listing shall show 
the index, reference, or key number which, will cross-reference the illustrated part to the listed part.  
Parts shown in the listings shall be grouped by components, assemblies, and subassemblies.  Parts data 
may cover more than one model or series of equipment. components, assemblies, subassemblies, 
attachments, or accessories, such as a master parts catalog, in accordance with the manufacturer's 
standard commercial practice. 

 
b. Warranty Information 

 
List and explain the various warranties and include the servicing and technical precautions prescribed 
by the manufacturers or contract documents to keep warranties in force.  Include warranty information 
for primary components such as the compressor of air conditioning system. 

 
c. Personnel Training Requirements 

 
Provide information available from the manufacturers to use in training designated personnel to operate 
and maintain the equipment and systems properly. 

 
d. Testing Equipment and Special Tool Information 

 
Include information on test equipment required to perform specified tests and on special tools needed 
for the operation, maintenance, and repair of components. 

 
e. Contractor Information 

 
Provide a list that includes the name, address, and telephone number of the General Contractor and 
each subcontractor installing the product or equipment.  Include local representatives and service 
organizations most convenient to the project site.  Provide the name, address, and telephone number of 
the product or equipment manufacturers. 

 
 

SCHEDULE OF OPERATION AND MAINTENANCE DATA PACKAGES 
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Furnish the O&M Data Packages specified in individual technical sections of each delivery order.  The 
required information for each O&M Data Package is as follows: 

 
Data Package 1 

 
a.  Safety precautions 

 
b.  Maintenance and repair procedures 

 
c.  Warranty information 

 
d.  Contractor information 

 
Data Package 2 

 
a.  Safety precautions 

 
b.  Normal operations 

 
c.  Environmental conditions 

 
d.  Lubrication data 

 
e.  Preventive maintenance plan and schedule  

 
f.  Maintenance and repair procedures 

 
g.  Removal and replacement instructions 

 
h.  Spare parts and supply list 

 
i.  Parts identification 

 
j.  Warranty information 

 
k.  Contractor information 

 
Data Package 3 

 
a.  Safety precautions 

 
b.  Normal operations 

 
c.  Emergency operations 

 
d.  Environmental conditions 

 
e.  Lubrication data 

 
f.  Preventive maintenance plan and schedule  
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g.  Troubleshooting guides and diagnostic techniques 
 

h.  Wiring diagrams and control diagrams 
 

i.  Maintenance and repair procedures 
 

j.  Removal and replacement instructions 
 

k.  Spare parts and supply list 
 

l.  Parts identification 
 

m.  Warranty information 
 

n.  Testing equipment and special tool information 
 

o.  Contractor information 
 

Data Package 4 
 

a.  Safety precautions 
 

b.  Operator prestart 
 

c.  Startup, shutdown, and postshutdown procedures 
 

d.  Normal operations 
 

e.  Emergency operations 
 

f.  Operator service requirements 
 

g.  Environmental conditions 
 

h.  Lubrication data 
 

i.  Preventive maintenance plan and schedule  
 

j.  Troubleshooting guides and diagnostic techniques 
 

k.  Wiring diagrams and control diagrams 
 

l.  Maintenance and repair procedures 
 

m.  Removal and replacement instructions 
 

n.  Spare parts and supply list 
 

o.  Corrective maintenance man-hours 
 

p.  Parts identification 
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q.  Warranty information 

 
r.  Personnel training requirements 

 
s.  Testing equipment and special tool information 

 
t.  Contractor information 

 
Data Package 5 

 
a.  Safety precautions 

 
b.  Operator prestart 

 
c.  Start-up, shutdown, and post shutdown procedures 

 
d.  Normal operations 

 
 
 

e.  Environmental conditions 
 

f.  Preventive maintenance plan and schedule  
 

g.  Troubleshooting guides and diagnostic techniques 
 

h.  Wiring and control diagrams 
 

i.  Maintenance and repair procedures 
 

j.  Spare parts and supply list 
 

k.  Testing equipments and special tools 
 

l.  Warranty information 
 

m.  Contractor information 
 

 
PRODUCTS 
 

Not used. 
 
EXECUTION 
 

Not used. 
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SECTION 02220 

 
SITE DEMOLITION 

GENERAL 
 

REFERENCES 
 

The publications listed below form a part of this specification to the extent referenced.  The 
publications are referred to in the text by the basic designation only. 

 
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

 
ANSI A10.6 (1990) Demolition Operations 

 
AIR-CONDITIONING AND REFRIGERATION INSTITUTE (ARI) 

 
ARI Guideline K (1997) Containers for Recovered Fluorocarbon Refrigerants 

 
CODE OF FEDERAL REGULATIONS (CFR) 

 
40 CFR 61-SUBPART M National Emission Standard for Asbestos 

 
40 CFR 82 Protection of Stratospheric Ozone; Refrigerant Recycling 

 
49 CFR 173.301 Shipment of Compressed Gas Cylinders 

 
DEFENSE LOGISTICS AGENCY (DLA) 

 
DLA 4145.25 Storage and Handling of Compressed Gases and Liquids in 

Cylinders 
 

DEPARTMENT OF DEFENSE (DOD) 
 

DOD 4000.25-1-M Requisitioning and Issue Procedures 
 

MILITARY STANDARDS (MIL-STD) 
 

MIL-STD-129 (Rev. M) Marking for Shipment and Storage 
 
 

GENERAL REQUIREMENTS 
Do not begin demolition until authorization is received from the Contracting Officer.  Remove rubbish 
and debris from the station daily; do not allow accumulations.  Store materials that cannot be removed 
daily in the Contractor's Storage area indicated.  
 
 
 

 



DTCGG1-03-R-3WK069                                                                                                                                           119                                                                                                   

 

 
 

REGULATORY AND SAFETY REQUIREMENTS 
 

Comply with federal, state, and local hauling and disposal regulations.   In addition to the requirements 
of the "Contract Clauses," safety requirements shall conform with ANSI A10.6. 

 
DUST AND DEBRIS CONTROL 

Prevent the spread of dust and debris and avoid the creation of a nuisance in the surrounding area.  Do 
not use water if it results in hazardous or objectionable conditions such as, but not limited to, ice, 
flooding, or pollution.  

 
PROTECTION 

 
Traffic Control Signs  
 

Where pedestrian and driver safety is endangered in the area of removal work, use traffic barricades 
with flashing lights.  Notify the Contracting Officer prior to beginning such work. 

 
Existing Work 

Protect existing work which is to remain in place, be reused, or remain the property of the Government.  
Repair items which are to remain which are to be reinstalled and which are damaged during 
performance of the work to their original condition, or replace with new.  Do not overload pavements 
to remain.  Provide new supports and reinforcement for existing construction weakened by demolition 
or removal work.  Repairs, reinforcement, or structural replacement must have Contracting Officer 
approval. 

 
Facilities 

Protect electrical and mechanical services and utilities.  Where removal of existing pavement is 
specified or indicated, provide approved barricades, temporary covering of exposed areas. 

 
REMOVALS 

 
Perform removals as indicated in each delivery order.  Protect adjacent surfaces.  Any damage to 
adjacent surfaces, materials, or equipment shall be corrected using skilled craftsmen of the trades 
involved.  Where removal of existing pavement is specified or indicated, provide approved barricades, 
temporary covering of exposed areas. 

 
BURNING 

 
Burning will not be permitted.   
 

RELOCATIONS 
 

Perform the removal and reinstallation of relocated items as indicated with workmen skilled in  the 
trades involved.  Repair items to be relocated which are damaged or replace damaged items with new 
undamaged items as approved by the Contracting Officer. 

 
DISPOSITION OF MATERIAL 

Title to Materials  
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Except where specified in other sections, all materials and equipment removed, and not reused, shall 
become the property of the Contractor and shall be removed from Government property.  Title to 
materials resulting from demolition, and materials and equipment to be removed, is vested in the 
Contractor upon approval by the Contracting Officer of the Contractor's demolition and removal 
procedures, and authorization by the Contracting Officer to begin demolition.  The Government will 
not be responsible for the condition or loss of, or damage to, such property after contract award.   

 
Reuse of Materials and Equipme nt 

Remove and store materials and equipment indicated to be reused or relocated to prevent damage, and 
reinstall as the work progresses. 

 
 

CLEANUP 
 
Debris and Rubbish 

Remove and transport debris and rubbish in a manner that will prevent spillage on pavements, streets 
or adjacent areas.  Clean up spillage from pavements, streets and adjacent areas.  

 
 


